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Identify the Intervention Model Used in This School: 

 Transformation Model 

 Turnaround Model 

 Early Learning Intervention Model 

 Evidence-Based Whole-School Reform Model 

 Closure Model 

 Restart Model 

Intervention Model:  Transformation Model 

Identification Status of the School (Priority or Focus):  Priority 
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NOTE: Narratives should follow the sequence of the grant application. 

 

1. Analysis of Need  

 

When preparing responses, the school should consider evidence of need by focusing 

on improvement status; all core content achievement results, as measured by the 

state and local assessments, poverty level, graduation data, extended learning 

opportunities, special populations, etc. Refer to the School Data Analysis, EdYES! 

Report, and results of the Data Dialogues facilitated by the Intervention Specialist 

(IS) or District Improvement Facilitator (DIF). Consider how subgroups within the 

school are performing and possible areas to target for improvement. The narrative 

should include, at a minimum: 

 Identified data source(s) 

 Relevant student achievement data  

 Connection(s) to student achievement data and targeted areas of 

improvement.  

 

a. Based on the information above, describe the school and LEA’s method and 

rationale for how and why the implementation activities of the selection 

intervention model were identified. (maximum length 1 page) 

 

Originally, in 2013, after being identified as a Priority School, the Redesign Team of Godwin 

Heights High School examined longitudinal trends of state ELPA results, MME data, 

ACT/EXPLORE/PLAN data and middle school/freshman MEAP data. The team spent an 

extensive amount of time analyzing achievement levels, growth, trends, subgroup 

information, achievement gaps, and enrollment data to foster a deeper understanding of the 

learning needs exhibited by students.  Trending Z scores from 2011-2013 indicated a 

descending trend in all content areas. Student subgroup data for the MME was then 

desegregated. For three years, a decline in student achievement existed for African 

American students in math, social studies and writing. Hispanic/Latino students severely 

decreased in proficiency in all subject matters from 2012. Longitudinal ELPA scores 

indicated a high number of English Learners were scoring in a Low/High Intermediate range 

of language acquisition. Additionally, longitudinal trends from EXPLORE, PLAN, & MEAP data 

indicated benchmark deficiencies and a decline in literacy, critical thinking and inquiry skills. 

 

Since 2013, Godwin Heights High School has made some student achievement gains.  

However, after continued data dialogues with new data sources (M-STEP, PSAT 8/9, PSAT 

10, PSAT/NMSQT, SAT, WIDA) students still continued to struggle in foundational academic 

areas including mathematics and reading.  These target areas were identified through a 

series of facilitated data digs with the principal, teachers, Instructional Specialist, and KISD 

partners. Table 1a details the specific target areas, subgroups, data sources that will be the 

focus of interventions and supports provided through the Transformation Model.  The on-

going data digs also shed light on the need for additional fall testing, professional learning, 

and resources.  As such, Godwin Heights stakeholders (Superintendent, Principal, Director 

of Instruction, Instructional Specialist, & teacher-leaders) collaboratively decided after 

reviewing, in detail, the requirements to apply for SIG V to augment our state-approved 

Priority Plan with focused interventions aligned with the Transformation Model.  
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Table 1a: Godwin Heights High School Analysis of Need 

Targeted Area Subgroups Data Sources Implementation Activities 

Reading (Command of Evidence) 
 

Students' ability to understand, evaluate, and 
make use of textual evidence (facts, details, 

statistics, and the like). 

 
English Language 

Learners, Economically 
Disadvantaged, African 

American, Hispanic/Latino 

ELPA, MME, PLAN, 
EXPLORE, ACT, MEAP, 

M-STEP, PSAT 8/9, PSAT 
10, PSAT/NMSQT, SAT, 

WIDA 

Sheltered Instruction, Content 
Area Literacy, 21st Century 

Skills, Extended School 
Day/Year, Intervention 

Program, Instructional & Data 
Coaching 

Reading (Words in Context) 
 

Students' ability to interpret words and phrases in 
context, analyze word choice rhetorically, and use 

language effectively in writing. 

 
English Language 

Learners, Economically 
Disadvantaged, African 

American, Hispanic/Latino 

ELPA, MME, PLAN, 
EXPLORE, ACT, MEAP, 

M-STEP, PSAT 8/9, PSAT 
10, PSAT/NMSQT, SAT, 

WIDA 

Sheltered Instruction, Content 
Area Literacy, 21st Century 

Skills, Extended School 
Day/Year, Intervention 

Program, Instructional & Data 
Coaching 

Reading (Expression of Ideas) 
 

Students' ability to revise multiparagraph texts for 
development, organization, and rhetorically effective 

language use.  

 
English Language 

Learners, Economically 
Disadvantaged, African 

American, Hispanic/Latino 

ELPA, MME, PLAN, 
EXPLORE, ACT, MEAP, 

M-STEP, PSAT 8/9, PSAT 
10, PSAT/NMSQT, SAT, 

WIDA 

Sheltered Instruction, Content 
Area Literacy, 21st Century 

Skills, Extended School 
Day/Year, Intervention 

Program, Instructional & Data 
Coaching 

Mathematics (Heart of Algebra) 
 

Students' skills with linear equations and systems of 
linear equations.  

 
English Language 

Learners, Economically 
Disadvantaged, African 

American, Hispanic/Latino 

ELPA, MME, PLAN, 
EXPLORE, ACT, MEAP, 

M-STEP, PSAT 8/9, PSAT 
10, PSAT/NMSQT, SAT, 

WIDA 

Sheltered Instruction, Content 
Area Literacy, 21st Century 

Skills, Extended School 
Day/Year, Intervention 

Program, Instructional & Data 
Coaching 

Mathematics (Problem Solving & Data Analysis) 
 

Students' ability to use ratios, percentages, and 
proportional reasoning, as well as describe 
graphical relationships and analyze data.  

 
English Language 

Learners, Economically 
Disadvantaged, African 

American, Hispanic/Latino 

ELPA, MME, PLAN, 
EXPLORE, ACT, MEAP, 

M-STEP, PSAT 8/9, PSAT 
10, PSAT/NMSQT, SAT, 

WIDA 

Sheltered Instruction, Content 
Area Literacy, 21st Century 

Skills, Extended School 
Day/Year, Intervention 

Program, Instructional & Data 
Coaching 

 

There were several relevant factors that were considered when selecting the specific 

implementation activities embedded in this application.  First, we wanted to ensure 

that all of the implementation activities would align to data-based needs of our 

students. Second, we wanted to ensure that the implementation activities were 

allowable and in accord with the requirements of the Transformation model.  Third, 

we wanted to be able to connect implementation activities to on-going work 

underway.  As an example of this third point, the data coaching and instructional 

support provided through SIG V will be tied to assessment data. 

 

b. Describe the LEA’s process for involving parents and the community in selecting 

the reform model. (maximum length 1 page) 

 

Before the Transformation Plan was written in 2013, parents and community members were 

recruited to participate and provide input through existing channels and networks by the 

building Principal through the District and High Schools website and letters mailed home and 

automated phone calls. Representatives from the district-level Parent Advisory Council 

(PAC) were also invited to provide input into the selection of the reform model.  Feedback 

and guidance were solicited and collected at a 2-hour long planning meeting in which each 

of the reform models were described.  Parents and community members were asked to 

provide input about the model that they would most like to see implemented based on (a) 

the model requirements, (b) the databased needs of our students, and (c) alignment with 

district and building initiatives.   
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Because of the relatively short timeline associated with the SIG V grant application, parent 

and community member input, comments, and questions were collected and considered 

through 2016 spring surveys and reviewed by the SIG V planning and writing team. One 

example of an area in which parent and community input shaped the nature of our reform 

model decision and implementation activities concerned the role of the Family & Community 

Liaison.  The role of the Family and Community Liaison to develop programs and classes to 

support parents and students outside of school was shaped by direct feedback and input 

collected.              

 

 

2. Baseline Data (Attachment A) 

 

__X__ Completed and uploaded into MEGs+.     

 

 

3. Intervention Model – provide narrative on the following:  

a. Describe in detail the appropriate interventions that will be implemented for the 

selected reform model using (Attachment B). 

 

__X__ Completed and included as Attachment B. 

 

b. Describe how the school, to the extent practicable, will implement one or more 

evidence-based strategies in accordance with the selected SIG reform model. 

(maximum length 1 page) 

 

Due to space constraints this narrative will address in detail just three of the evidence-

based strategies (EBS) that will be implemented through SIG V.  For a list of the EBSs that 

will be implemented, please see Table 3b and for a comprehensive description please see 

Attachment E.       

  

To select evidence based strategies, as previously mentioned, Godwin Heights High School 

underwent a diagnostic process with multiple data sources to first begin the understanding 

of the priority school designation and focus the big ideas on researched based practices 

aligned with the Transformation Model. Parrett and Budge (2012) compiled thirty years of 

research to determine effective practices for high poverty schools. Based off of their 

research and research by Harvey Daniels, Marzano, the CAL institute, and the Partnership 

for 21st Century Skills, Godwin Heights determined the following to be the best practices to 

implement school wide: 

 

Sheltered Instruction: 

 Enrollment data indicates an increase in English Learners while ELPA and MME data 

indicates a decline in English Learner's academic performance.  The Sheltered 

Instruction Observation Protocol (SIOP) is an instructional design to foster content and 

language acquisition.  English Learners tend to acquire basic interpersonal 

communication skills and experience language fossilization with academic vocabulary. 

Implementing an instructional design where students receive explicit instruction for 

content and language will increase academic interaction, which will lead to growth and 

achievement. 

 

Content Area Literacy: 

 Literacy skills of reading and writing declined on all data sets, which led to the 

conclusion of creating a focus area on Content Literacy, especially in the area of 

evaluating informational text. Based on student data, via class surveys and enrollment 
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information, many Godwin Heights students come from at-risk situations and have 

limited opportunities outside of the school day to integrate academic vocabulary with 

reading and writing. As all teachers integrate content literacy into their teaching, the 

focus of applying content specific vocabulary to reading and writing will deepen 

knowledge and proficiency rather than provide a broad scope of skills. 

 

21st Century Skills: 

 When analyzing ACT College Readiness Benchmark standards and curriculum, data 

indicated students struggled with questions and tasks requiring critical thinking, problem 

solving, and real life application. By embedding 21st Century skills into all contents, 

instruction will foster ability for students to develop higher level thinking skills required 

to perform at the high school and beyond level. In addition, 21st Century skills will foster 

cooperation and collaboration in the classroom and provide opportunities for students to 

practice content and language in the classroom. 21st Century skills will help strengthen 

students' ability to construct meaning of their learning and improve problem solving 

skills rather than rote recall of isolated facts. 

 

To further monitor the implementation of these strategies, Godwin Heights High School 

administration and teacher leaders will perform frequent walk-throughs and monitor 

assessments in order to gather both process and student achievement data. Staff will use 

this data to collaboratively problem-solve, adjust instruction, improve implementation to 

maximize impact on student achievement. In addition, Godwin Heights High School seeks to 

inform parents - whom support student learning outside of the instructional day – of 

effective literacy strategies in an effort to provide intense and frequent opportunities for 

students to receive support.   

 

Table 3b: Evidence Based Strategies 

EBS Description Transformation Model Requirement 

Sheltered Instruction 
SIOP Instructional Planning & 

Lesson Delivery 
Requirement #5 & #7 

Content Area Literacy 
Academic Vocabulary, Critical 

Reading, and Writing Skills aligned 
and emphasized in all content classes 

Requirement #5 & #7 

21st Century Skills 
Content Centered Classroom with 

Critical Thinking/ 
Problem Solving & Technology 

Requirement #5 & #7 

Extended School Day/Year 
Intervention/Credit 

Recovery/Summer School 
Requirement #9 

Instructional/Data Coaching 
Site-based data driven coaching to 

support teachers in improving 
instructional practices 

Requirement #5, #7, #8 

 

c. Describe how the implementation of the SIG will be evaluated for effectiveness. 

(maximum length 2 pages) 

 

The Godwin Heights Public School District has extensive capacity and experience in 

evaluating the effective use of school improvement funds and program impact.  As noted in 

the LEA section of this application, the district has an effective central office team that 

provides support in the area of grant management, program evaluation, and monitoring. 

Grants fund expenditures will be managed to ensure that they meet grant intent, provide 

the best value added for the schools and students of the district, and are consistent with 

grant regulations.  Program evaluation and monitoring capacity has been built over the past 
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several years through the careful and intentional development of policies and procedures for 

monitoring program implementation and completing robust program evaluations. The 

Godwin Heights Secondary Instructional Leadership Team (GHSILT) ensures that the district 

representatives, building leaders, and teachers have timely and creditable data to support 

informed decision making and program evaluation. Below is a description of the program 

evaluation process that will be used to continually monitor SIG outcomes and effectiveness.  

 

Step 1: Engage Stakeholders – GHSILT will convene an initial meeting to clarify the goals 

and objectives of the SIG. They will engage in a discussion with key stakeholders about the 

intent of the grant in order to clarify how the grant is expected to lead to the stated goals 

and outcomes.  Key stakeholders will be involved early in the evaluation process to ensure a 

variety of perspectives.  Key stakeholders could include district and building leaders, 

teachers, students, family members, and other members of the grant’s target audience.   

 

Step 2: Describe the Program – GHSILT will then articulate (in writing) what the grant does 

and what it is supposed to accomplish. This description should answer questions such as: 

What is the goal of the grant?  Which activities are essential to pursue in order to reach the 

grant goal?  How many people is the grant expected to serve?  What are the interim 

indicators of grant success? Etc.  It is important to note that program planning and 

evaluation go together.  It is good practice and, in fact, recommended that key stakeholders 

articulate a shared understanding of the conceptual model prior to implementation.   

 

Step 3: Focus the Evaluation - The evaluations can be either summative or formative in 

nature. GHSILT can focus on different aspects or programs within the grant as well as goals 

(i.e., did we meet the desired outcome) or both. GHSILT will consider purpose and timing of 

the evaluation by considering questions such as, how will the evaluation information be 

used? What data-gathering methods are best suited for the evaluation?  What constraints 

are present (i.e., time, money, availability of key stakeholders)?  Once there is clarity and 

shared understanding about these questions, GHSILT will create a focused evaluation plan.  

 

Step 4: Gather Evidence - Qualitative and quantitative data are the two main forms of data 

that will be collected.  Qualitative data offers descriptive information that captures 

perception, opinions, feelings, or observable phenomena. Three commonly used methods 

for gathering qualitative evaluation data are: interviews, focus groups, and participant 

observation.   

Quantitative data refers to information that may be measured by numbers or tallies.  

Methods for collecting quantitative data include numerical based systems such as 

assessments, attendance rates, and disciplinary referrals, as well as, scale-based surveys 

and questionnaires.  

Possible metrics for measuring SIG effectiveness include:  

 All of the academic and behavior data included in the Baseline Data Table (see 

Attachment A) included in this application;  

 Building leader and teacher perception surveys;  

 Student, family, and community partner surveys;  

 Student Focus Groups; 

 Parental attendance at SIG-related evening functions;     

 Changes in student achievement (as measured by district common assessment as 

well as state assessment such as M-STEP, PSAT 8/9, PSAT 10, PSAT/NMSQT, SAT).  

 K-12 Learning Walks – As a K-12 Instructional Leadership Team, our goal is to build 

a better understanding together of curriculum and instructional practices to impact 

continuous improvement of student learning 
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 Classroom Learning Labs – An in-house professional development protocol that 

affords teachers the opportunity to observe teaching and learn from one another’s 

best practices through structured protocol. 

 Priority Plan/SIG Implementation Walks – A check and balance for K-12 Alignment 

and implementation to assure success for all Godwin students. 

  

Step 5: Draw Conclusions - In this step, GHSILT will attempt to answer essential program 

evaluation questions. Is the grant or program having the intended impact?  Are the desired 

goals or outcomes being achieved? Why or why not? GHSILT will use data to show trends, 

gaps, strengths, and weaknesses.  Compare evaluation data with a) targets set for the 

grant or program, b) against standards established by stakeholders, and/or c) make 

comparisons with other grants and initiatives.    

  

Step 6: Share Lessons Learned - It is important that the work put into evaluations is used 

for grant and program improvement. GHSILT will present findings and recommendations to 

a broad set of relevant stakeholders (including district and building leaders, teachers, 

students, and family and community members). Findings will be shared in written and 

presentation formats at evening parent activities and on-going data dialogues.    

  

Table 3c details the individuals that will be involved in continuously monitoring and 

evaluating SIG effectiveness.    

Table 3c: Evaluated SIG Effectiveness  

Godwin Heights Secondary Instructional Leadership Team (GHSILT) 

GHPS Instructional Division 
 Mr. William Fetterhoff – Superintendent 
 Mrs. Michelle Krynicki – Director or Instruction/Title III Director 
 Dr. Derek Cooley – Director or Special Education 

GHPS Department of Finance  Mr. Matt Hickson – Director of Finance 
 Mr. Andy Duch – Business Office Accountant 

Godwin Heights High School 

 Mr. Chad Conklin – Building Principal 
 Mr. Michael Porco – Assistant Principal 
 Ms. Melissa Musial – Instructional Specialist 
 SIG Coordinator – TBD 
 Teachers 
 Students 
 Family and Community Partners 

Kent Intermediate School District  Ms. Susan Brummel – School Improvement Team 

Outside Provider  Mrs. Char Firlick – K-12 Leadership Consultant 

Michigan Department of Education  Dr. LaWanna Shelton – Education Consultant – School Improvement Support Unit 
 Ms. Natasha Baker – State School Reform Officer 

d. Title VI Rural Schools Element Modification  

i. If the LEA receives rural school funding Title VI, it is allowed to modify one 

element of the transformation or turnaround model. Indicate which element 

the school will modify, and describe how it will meet the intent and purpose of 

the original element. NOTE: this modification does not apply to the other 

models. (maximum length 1 page) If the LEA does not receive Title VI rural 

school funding, mark section 6.d as “N/A.”  

 

N/A as it applies to this application. 
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e. Describe how the school and district will meaningfully engage families and the 

community in the implementation of the reform model on an ongoing basis. 

 

Our work engaging family and community partners in the implementation of the reform 

model began in earnest after our school was identified as “priority.”  At that time, several 

efforts were made to meaningfully engage families and community partners in wide variety 

of reform related activities.  Evidence of work underway would be: newsletters, parent-

teacher conference attendance; updated web pages; the involvement of volunteer 

organizations; and community mentoring programs.    

 

In regards to specific reform model and interventions described in this application, parents 

and community partners have already had a chance to provide input and guidance about 

the selected model.  In addition, as described above, parents and community partners will 

be included in the continuous monitoring and evaluation of the SIG. As such, we have 

chosen to focus on the following categories of family and community involvement:  

 

Community Engagement Committee (CEC): The committee will be composed of five to 

seven members including teachers, family members, and community partners.  This 

committee will meet, at least, quarterly to review SIG related data, share perceptions about 

implementation and provide feedback about on-going program adjustments.  By 

establishing a team and creating partnerships, parent and community engagement will 

continue to increase at the secondary level. 

 

Department Nights: In collaboration with the Community Engagement Committee, each 

high school department will offer an evening for parents and community members to learn 

about our curriculum, best practices, school achievement results and college/career 

opportunities in a meaningful and interactive way.  

 

Community Events: 

As attendance spikes during fall and winter sports, the Community Engagement Committee 

will capitalize on the opportunity and host open house tailgate events to communicate with 

parents. The CEC will publish updates in the High School & District newsletter and will work 

with social media to ensure an active online presence for Godwin Heights families. 

 

Parent Room: In order to make our school more open to parents, we will create a “Parent 

Room” which will showcase aggregate data related to key metrics of success associated with 

the grant. In addition, computer stations will be set-up to for parents to access our online 

grading system if Internet availability is problematic.  This room will also house our Family 

& Community Liaison to assist parents in addressing any needs or concerns. 

 

 

4. Resource Profile  

a. Describe how the district will leverage state and federal funds and coordinate 

resources to implement the selected intervention model. As you develop your 

response, consider how SIG funds will be used to supplement and support other 

funding resources such as general funds, Title I, Part A, Title II, Part A, IDEA 

special education funds, and Michigan Section 31a At-Risk funding. (maximum 

length 1 page) 

 

The Godwin has a demonstrated track record of aligning resources (i.e., local, state, 

federal, and other) in order to ensure implementation fidelity and effectiveness.  In 

such cases input from a variety of stakeholders (i.e., district, building, family, and 

community) is sought early in the planning and implementation process.  In the case 
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of this grant, multiple funding sources will be leveraged to support the 

implementation of the selected intervention model. As an example, state funding 

streams such as the foundation allowance (in combination with Title II, Title III and 

31a) are already being used to provide all students in the district with an extended 

school day. SIG funds will be used to expand these programs, through extended year 

opportunities and additional resources.  As noted above, in order to ensure 

coherence and maximize impact, decisions about use of local, state, federal, and 

other funds are driven by data-based student needs and evidence-based best 

practices.  Reform plans (and the Unpacking Tool) also serve to ensure program and 

intervention coherence.  Table 4a depicts how some of the major funding sources 

will be leveraged in support of the implementation of the Transformation Model.  

 

Table 4a: Funding Source Alignment 
Current Intervention Funding Source SIG Supplement/Alignment 

Sheltered Instruction General, Title II, Title III 
Instructional Program/Professional Learning  
(Site-based data driven coaching and PD) 

Content Area Literacy General, Title II 
Instructional Program/Professional Learning 
(Site-based data driven coaching and PD) 

21st Century Skills General, Title II 
Instructional Program/Professional Learning/Technology 

(Site-based data driving coaching, PD and Chromebooks) 

High-quality PD aligned to selected reform model General, Title II 
Professional Learning centered our 3 Big Ideas with 

support from ESPs 

Extended School Day/Intervention Program General, 31a Additional Intervention Specialists 

Extended School Day/Credit Recovery General, 31a 
Before & After School Programs 
 (After School Tier III Tutoring) 

Extended School Year/9-12 Summer School General, 31a 
Summer School Programs  

(Incoming Freshman Summer Transition Program) 

Instructional Specialist General 
Personnel & Staff  

(Data Coach & Math Coach) 

Kent School Services Network (KSSN) General, The Steelcase 
Foundation Grant 

Personnel & Staff  
(Family & Community Liaison) 

 

In order to best serve the students, Godwin Heights School District proposes to use SIG 

funds in order to support and enhance the highly impactful work which began during the 

2013-2014 school year. See #4b Resource Profile and the #5 External Service 

Provider Selection for additional details about how SIG funds will be coordinated to 

maximize student achievement.   

 

 

b. The MDE requires the district to have three SIG- funded positions working at the 

building level as a condition of receiving the grant. These positions are: 

1. The SIG coordinator 

2. Data coach 

3. Family liaison coordinator/director 

ii. The school principal or assistant principal cannot perform any of the duties 

outlined above. 

iii. The recommended Full-Time Equivalencies (FTEs) for each of these positions 

are based on the enrollment on each school. These are detailed below: 

1. Building enrollment of 250 students or less: should not exceed 0.5 FTE 

per position. 
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2. Building enrollment of 251 to 500 students: should not exceed 0.7 FTE 

per position. 

3. Building enrollment of 501 or more students: should not exceed 1.0 FTE 

per position. 

iv. Districts applying for multiple schools may combine FTEs. For example: 

1. Two buildings with enrollment of 250 or less students are applying. They 

could have: 

a. 1.0 FTE SIG coordinator to cover both buildings. 

b. 1.0 Data Coach to Cover both Buildings. 

2. These are examples only. The school and district must decide how best 

to leverage the recommended FTEs to meet their unique needs. 

v. In a single building, any of the three positions may be combined at the 

building level. For example: 

1. One individual could be 0.5 FTE as the SIG coordinator and 0.5 FTE as the 

Data Coach. 

2. This is provided as an example only. The school and district must decide 

how best to leverage the recommended FTEs to meet their unique needs. 

vi. Describe how these positions will be operationalized, how they will be funded, 

how the appropriate FTEs will be assigned at the school level, and how they 

will support the SIG. (maximum length 2 pages) 

NOTE: SIG positions funded at the building level may not be duplicated at the 

district level. Some district costs for oversight of the SIG are allowable. See 

LEA level application for more information. 

 

SIG Coordinator: The SIG Coordinator will be a contracted service at the equivalent of a 

.5 SIG-Funded FTE.  This individual will work with the building Principal, Director of 

Instruction, Instructional Specialist, and the Building School Improvement Team (BSIT) 

comprised of administration and teacher-leaders to support and oversee all aspects of 

reform plan implementation and monitoring.  In addition, the SIG Coordinator will work 

with the building Principal to plan and coordinator program budgets in accordance with 

SIG guidelines and federal regulations.  The SIG Coordinator will also work with the 

MDE SIG Monitor to coordinate and complete SIG monitoring and compliance mandates 

and reports (e.g., leading and lagging, quarterly, and annual), ensure alignment of 

district and building improvement efforts, and support the development of tools and 

mechanisms to assess SIG implementation and impact. The SIG Coordinator will also 

communicate, coordinate and support the work with external service providers on the 

implementation of SIG. 

 

Data Coach: The SIG Data Coach will be a contracted service at the equivalent of a .5 

SIG-Funded FTE. This individual will work with building Principal, Director of 

Instruction, Instructional Specialist and the Building School Improvement Team (BSIT) 

in planning and conducting staff development activities that focus on the use of data 

and assessments to enhance learning and collaborative instructional planning.  The data 

coach will work with small groups of teachers and/or instructional leaders in analyzing 

data and using data to differentiate instruction and make data-driven decisions. He/She 

will co-facilitate professional development that focus on data-digs to support teachers in 

the use of state and local assessment data, the development of data-driven tools and 

mechanisms to assess SIG implementation and impact.  Specifically, the data coach will 

conduct targeted classroom observations with the Instructional Specialist and data will 

be shared at the school level and across grade levels. A process of collaborative inquiry 

will be used with a focus on teachers making decisions that are not judgmental or 

evaluative. Individual teachers will use their own data to examine practice. 

Opportunities for change will be identified and action plans will be developed and put 
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into practice.  The data coach will follow up with classroom visits and conversations 

about practices while viewing all grade levels to ensure vertical alignment.  

 

Family & Community Liaison: The SIG Family & Community Liaison will be represented 

as a 1.0 SIG-Funded FTE.  The Family and Community Liaison will assist in increasing 

parent participation and student achievement with our current Community School 

Coordinator through Kent School Services Network (KSSN).  The Liaison will also 

collaborate with school staff and community partners to develop programs and classes 

to support parents and students outside of school (i.e., Parent Nights); facilitate 

outreach to families, community leaders and organizations for the purpose of 

developing resources and building partnerships; assist in the preparation of a variety of 

written materials (e.g., newsletters, reports, logs, memos, handouts) for the purpose of 

documenting activities, providing written reference and/or conveying information; 

provide appropriate referrals and advocacy for families as needed and provide follow up 

to determine the outcome of services provided for the purpose of supporting families in 

working toward their goals; provide data for a variety of reports (e.g., program 

participation, activity) for the purpose of meeting program, district, state and federal 

requirements; confer with teachers, parents and/or appropriate community agency 

personnel for the purpose of assisting in evaluating student progress and/or 

implementing student objectives; participate in a variety of presentations, meetings, 

workshops and committees for the purpose of conveying and/or gathering information 

required to perform functions and remaining knowledgeable with current professional 

program regulations.   

 

 

c. The district may choose to employ staff or contract for mental health services to 

support SIG receiving schools. 

i. Indicate whether or not the school will provide mental health services. 

ii. If providing these services, indicate if the services will be provided by a staff 

member or if the district will contract for the services. 

NOTE: Contracted mental health services should be for an amount that is in 

line with the FTE requirements based on enrollment outlined in 3.b.iii above 

(i.e. the school enrollment is 250 or less, so the amount for the contracted 

service must be equal to or less than what it would cost for 0.5 FTE of an 

employee performing the same service). 

iii. Describe how this work will be operationalized, how it will be funded, how the 

appropriate FTE will be assigned at the school level, and how it will support 

the SIG. If not providing this service, no response is necessary. (maximum 

length 1 page) 

 

At Godwin Heights Public Schools, we understand that the social and emotional needs of our 

students must be met in order to for them to achieve at high levels.  As such, we have 

proactively taken steps to ensure the social and emotional support students require is place 

in our school.  Through the use of The Steelcase Foundation Grant, our high school currently 

has an on-site Community School Clinician through Kent School Services Network (KSSN) as 

a 1.0 FTE.  Because this step has been taken, the social, emotional, and mental health 

support our students need is already in place.  We have opted to not allocate SIG V funds 

towards a Mental Health Specialist.     

 

d. Professional development must be provided throughout the school year (late start, 

early releases, school days without students, etc.) at least 8 hours per month for 

all professionals in the building including the administrators and support staff.  All 
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professional development cannot occur during the summer. Professional 

development should be job-embedded and tied to demonstrated need.  

Describe how student data will be used to identify content of professional learning 

and how the school will deliver the required professional development throughout 

the year. Provide a draft professional development calendar for year 1 of the grant 

(Attachment C) (Narrative maximum length is 1 page; the Year 1 PD calendar does 

not have a length limit) 

 

The enormous challenges that we face, and needs of our students, have led the District and 

school leaders to pursue significant changes to the way we approach the education of our 

students. These changes require a comprehensive and systemic approach to supporting 

meaningful professional learning.  With our focus on implementing SIG in order to increase 

academic excellence and improve climate and culture, we will utilize eight hours of monthly 

teacher professional development time.  These hours will occur during bi-monthly 

Wednesday mornings before school and days of early release.  This time will be used to 

expand high-quality instructional strategies, for data-based collaboration, and to develop 

skills among the instructional and non-instructional staff to meet the needs of our students.  

During these 8 hours, sessions will be led by the Instructional Specialist, Data Coach, and 

Math Coach to support and model the implementation of our reform strategies. All 

professional development will focus around our 3 Big Ideas of the Priority Plan (Sheltered 

Instruction, Content Area Literacy and 21st Century Skills) and strategic data analysis to 

guide our instruction. 

 

The schedule is also designed to allow for bi-monthly Professional Learning Communities 

that will be built into the school day during the hour long lunch/Intervention period. This 

professional collaboration will help departments focus on learning targets within the 

instructional cycle, provide support from administration and the Instructional 

Specialists/Coaches and assist in the use of formative assessment to guide instruction. 

Rather than waiting for end of year summative data, staff will continuously reflect and apply 

student work analysis and data into their lesson planning. Weekly professional learning will 

benefit the academic improvement of Godwin Heights as routine PLCs will encourage 

continuous dialogue regarding student improvement (Dufour & Eaker 1998). This routine 

collaboration will promote continuous monitoring and reflection of best practices and 

student achievement.   

 

For additional information and details about professional learning in Year 1, please see 

Attachment C.  

 

 

5. External Service Provider Selection (maximum length 2 pages) 

Describe the process the building and district has used or will use to screen and 

select external service providers (ESPs) or Whole School Reform Model Developer 

from the MDE approved ESP list. Include the following: 

 How the individuals, team, or committee responsible for vetting and selecting 

ESP was determined 

 Process used to research provider and review evidence of effectiveness 

 A description of the decision making process (i.e. voting or staff consensus) 

NOTE: The school may choose not to work with an external service provider; 

however the SIG final requirements state the application must still include the 

information above. Responses that consist of a statement such as “the school will 

not work with an external service provider” or “N/A” will receive a score of zero. 
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The selection of an External Service Provider (ESP) is not one that is taken lightly. Ideally, an 

ESP serves as a true partner in the implementation of the SIG reform model, assisting in the 

planning, implementation and monitoring of grant outcomes and goals. Initial screening and 

selection is completed early in the process by the SIG planning and writing team (composed 

of members from GHSILT). The initial screening and selection of an ESP is driven by (a) a 

review of our data-based needs, (b) a review of MDEs Preferred ESP list (c) the requirements 

embedded in the specific reform model selected for implementation (the Transformation 

Model), (d) recommendations from colleagues that have previously worked with a given ESP, 

and (e) review of evidence of prior effectiveness. Specifically, we asked the ESP to provide 

documentation of previous work, similar in scale and scope, along with evidence of impact 

data.  Ultimately, when selecting and ESP, we strive for district and building-level consensus.  

 

Fortunately, Godwin Heights High School has enjoyed successful experiences working with 

Kent ISD. The selection of Kent ISD (KISD) as one of our external providers allows for the 

continuity of practice needed to achieve the goals and strategies identified in the SIG. KISD 

has been willing to be flexible to school based needs, has provided ongoing technical 

assistance and monitoring related to our three big ideas, as well as site-based support 

through content coaching.  Godwin Heights High School has a strong and well planned model 

for rapid transformation and KISD has proven responsive to that model with methods and 

strategies that meet the specific demographic and organizational needs of our students and 

families. 

 

Beyond KISD, Godwin Heights has consulted with The Institute for Excellence in Education 

(IEE) - a Michigan-based nonprofit organization providing professional development and 

school improvement support to K-12 educators across the country.  Their goal is to transform 

education by empowering teachers to become masters of their craft and fostering outstanding 

learning communities where students excel. After their successful work with Godfrey-Lee High 

School – another school in Wyoming, Michigan with a very similar student population – 

GHSILT determined the IEE coaches, with experience as both classroom teachers and school 

leaders, will be able to effectively assist our staff in embedding the research-based practices 

into classrooms to meet the needs of every student. 

 

With a significant population of English Learners at Godwin Heights High School, we have also 

consulted with Pearson because they offer a range of Sheltered Instruction Observation 

Protocol (SIOP) Model trainings and programs for intervention instruction. Developed by Dr. 

Jana Echevarría, Dr. MaryEllen Vogt, and Dr. Deborah Short, SIOP is the only scientifically 

validated model of Sheltered Instruction and a proven framework for teaching both academic 

content and language skills in ways that are more effective for English Learners.  As a 

framework for organizing instruction, the SIOP Model includes many features that are 

characteristic of high-quality instruction for all students, such as cooperative learning, reading 

comprehension strategy instruction, and differentiated instruction. Pearson’s SIOP Model 

professional development would use certified SIOP trainers to help our staff learn the SIOP 

Model, implement it in their classrooms, build capacity throughout the district, and improve 

academic results for English Learners, and all students. 

 

The Godwin Heights School District has established a comprehensive process for monitoring 

and accountability.  The support provided by an ESP is subject to the same intensive scrutiny 

and oversight.  The ESPs, working with central office and building level support, analyze the 

impact of services on core metrics and use disaggregated data from several sources to 

monitor service and program impact on measurable goals and outcomes.  ESPs working with 

GHSILT will develop a comprehensive plan of support based on data and unique building 

needs.  The ESP then executes the plan and (in collaboration with district and building 

leaders) monitors outcomes.  In addition to our on-going monitoring efforts, our relationships 
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with ESPs is formalized through a written contract (i.e., a Contract Service Agreement) that 

specifies costs, deliverables, a timeline for services and supports, and a termination/non-

renewal clause that allows the district to terminate the relationship if the district is not 

satisfied, in any way, with services and supports being provided.   

 

 

 

6. Increased Learning Time (maximum length 1 page) 

a. Describe how increased learning time (lengthening the school day, week or year) 

will be scheduled. 

b. Describe how increased learning time will be spent engaging students in learning, 

not just adding clock time to a schedule. 

c. Indicate whether or not an agreement with the union will be required to support 

increased learning time, and if so, will the agreement be signed prior to the start 

of the school year? 

 

The district has extended the High School academic day by 30 minutes (5,070 minutes per 

year). Classes were increased from 52 minutes to 62 minutes, which created 50 additional 

minutes per class each week (1,690 per year). 

 

The aforementioned 30 additional minutes added on to a 30-minute lunch period is called 

“Intervention.”  The program was founded and developed based on extensive research that 

identified extended learning time as a key tool in improving the achievement of at-risk 

students.  Further, reports recognized that extended day programs are most effective when 

maintaining a lower student to teacher ratio and providing explicit instruction of critical thinking 

skills necessary to complete a course, test successfully and participate effectively in our 

diverse, democratic society. In our program, any freshmen and sophomores receiving a below a 

set percentage on any core class assessment are automatically enrolled for in to an 

Intervention period.  The session is run by a teacher and four additional staff (Intervention 

Specialists) who deliver individualized and differentiated instruction in core academic areas 

based on the needs of each individual student.  Once the student has participated in 

Intervention and demonstrated mastery over essential content - that student is exited from the 

program.  Entry back into the program will take place if the student falls below any other set 

percentage on any other core assessment.  SIG funds would allow us to hire an additional two 

Intervention Specialists to keep a low student-to-teacher ratio. 

 

Also, outside of the school year, enrichment summer programs for students will occur for those 

under-performing their peers in core subjects, such as math and reading. Students work with 

teachers and Intervention Specialists and demonstrate to develop and understanding of content 

that was not mastered during the regular school year. Summer school runs Monday-Thursday, 

8:00am-12:00pm, and is for four weeks.  Using SIG funds, Godwin Heights High School will 

expand our summer program to include an opportunity for incoming freshman to attend a two-

week orientation to prepare them for success in high school, both academically and socially.  

This time will allow students to become acquainted with the building, form strong study habits 

and develop positive relationships with their teachers and peers before school even begins. 

 

To create additional learning time for students, using SIG funds, we would like to provide an 

after-school program to target Tier III students in need of additional support.  This time after 

school would be led by core content teachers to assist struggling students and provide more 

opportunities for individualized instruction and support. The after-school program will enable 

students to improve their grades, increase self-esteem, build confidence, and develop positive 

mentoring relationships.  This additional time will allow students to develop a sense of pride 

and accomplishment as their study, homework habits, behavior, and social skills improve. 
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Students will learn how to work productively with others, exercise personal responsibility, and 

set and meet high standards and goals for themselves, building important skills for school, 

work, and life success. 

 

In order to provide summer school and the after-school extended year program detailed in this 

section of the application, no specific contract deviations, amendments or MOU’s will be 

required. Our current contract does have existing language related to compensation rates for 

teachers beyond the normal academic year.  For the additional 30 minutes of school each day, 

an agreement has already been made with the Union to support this increased learning time for 

the 2016-2017 school year. 

 

 

7. Timeline 

a. Attach a comprehensive five-year timeline for implementing the selected 

intervention (Attachment D). Identify who is responsible for each implementation 

activity. (PRIORITY SCHOOLS ONLY): For year one, note which activities have 

already occurred due to being previously identified as a priority school. 

 

__X__ Completed and included as Attachment D. 

 

 

8. Annual Goals 

a. Determine the school’s student academic achievement goals in the core content 

areas for each of the next five years as determined by local and state 

assessments. Take into account the changing state assessments and how that will 

affect goal setting. At a minimum, mathematics and reading must be included. For 

example, if the present proficiency rate in mathematics is 18%, what will it be at 

the end of years one through five? (Attachment E) 

 

__X__ Completed and included as Attachment E. 

 

b. Describe how data will be used for continuous improvement, and how often it will 

be analyzed. (maximum length 1 page) 

 

On-going student data analysis will occur bi-monthly during Professional Learning 

Communities and during professional development. In order to ensure continuous 

improvement, staff will review and refine existing student data to examine individual 

student progress and overall grade-level success. Staff will determine whether instructional 

interventions are being successful. This data will be used as a basis for guiding 

differentiated instruction and will be discussed and shared widely with stakeholders at 

building-level PLC meetings and principal-led data conferences. Below is a list of 

assessments that are currently in use in the building.  

 

Assessments: PSAT 8/9, PSAT 10, PSAT/NMSQT, SAT, M-STEP, classroom formative 

assessments and district summative assessments will give teachers and administrators a 

keen sense of ways to improve the "how" and increase meaningful instructional time.  As 

noted, classroom observation data will be conducted in each classroom by a trained Data 

Coach, Math Coach and Instructional Specialist.  This data will provide teachers with 

valuable and quantifiable information to support critical reflection of their instructional 

practices. Driven by this data, job-embedded support will be provided to teachers in the 

form of instructional/data coaching.    
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Other Data/Metrics:  In addition, we will also systematically collect attendance, behavior, 

and suspension data (monthly) to guide our continuous improvement process.      

 

 

9. Sustaining Reforms (maximum length 2 pages) 

Describe how the reforms from the selected intervention will be sustained in this 

school after the funding period ends. How will capacity be increased as a result of 

receiving the grant, and what commitment(s) will be made to sustain reforms after 

the grant period ends? 

 

Sustainability and building capacity are the result of well-planned and purposeful program 

design, coherence, and planning.  The interventions and strategies described in this plan are 

grounded in relevant school data and are steeped in a comprehensive view rapid 

transformation. The selection of the Transformation Model was not arbitrary, and as resources 

and conditions change, as they most certainly will, consistency in programming and the 

structures supporting this work is assured. The interventions and strategies outlined in this 

application are aligned with school and district Title II, Title III Section 31a, as well as the DIP 

which ensures multiple viable funding streams after the grant period ends.    

  

Capacity building in the leaders (district and building) as well as other members of the staff will 

be developed through the site-based support of highly-skilled members of the SIG team 

including the SIG Coordinator/Data Coach, Family and Community Liaison and Instructional 

Specialist.  The ongoing, job-embedded, training and support provided by these individuals 

over the first three years of full implementation will result in new knowledge and skill 

acquisition by members of the leadership team and staff.  Additionally, a solid foundation for 

changes in the structure and day-to-day operations of the school (i.e., Professional 

Development, Multi-Tiered Support System, and the use of data) will remain after the grant 

period ends. Furthermore, Godwin Heights High School benefit from the curriculum related tools 

and alignment work well past the length of the grant. 

 

The SIG V sustainability plan was the launching off point for how this grant application was 

written and developed.  The plan was developed by the SIG V writing and planning team, that 

is comprised of district and building leaders, as well as community partners.  As the grant 

process continues to unfold, additional stakeholders will be invited to assist us in refining and 

improving our sustainability plan.  Those stakeholders will be selected based on (a) their 

knowledge of plan components, (b) their professional expertise (e.g., state and federal funding 

regulations, and (c) their connection to the school and community.  By utilizing SIG funds, this 

would allow us to (a) continue the highly impactful work which began during the 2013-2014 

school year and (b) add the much needed support and coordination of interventions.   

 

Our sustainability plan ensures that after the grant cycle has ended the leadership team will 

have the capacity, structures and resources in place to support continuous improvement in 

teaching and learning. Additionally, the plan ensures that there will be multiple funding options 

available to ensure the most effective practices and supports remain in place.  Table 9 details 

some of the major components of the selected reform model and how they will be sustained 

after the duration of the grant. 
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Table 9: Sustaining Major Components of the Plan 

EBS Description Sustainability Plan Continued 
Funding 

SIG Coordinator Responsible for grant management and 
oversight Shift to the Director of Instruction General 

Family & Community 
Liaison 

Building relationships with families and 
community partners to support reforms 

Capacity will be built in Principal, staff, & 
Community School Coordinator General 

Data Coach/Math Coach 
Site-based coaching to support teachers in 

improving instructional practices 
Data coaching will be led by the 

Instructional Specialist 
General 

Professional Learning 
Facilitated teacher collaboration time to 

examine data and share best practices related 
to the 3 Big Ideas of the Priority Plan 

PLC’s will be held bi-monthly and 
professional development will remain on 

early release days 
General, Title 

II, Title III 

Extended Day/Intervention 
Program 

An additional 35 minutes of instruction in core 
academic areas during every school day. 

The additional time will be maintained 
and continue to be led by Intervention 

Specialists 
General, 31a 

Extended Day/Tier III 
Tutoring 

An additional hour of instruction in core 
academic areas after school for identified 

students 

Targeted instruction will continue to be 
led by certified teachers for Tier III 

students  
General 

Extended Year Additional instruction in core academic areas 
during the summer. 

Student would participate in a district-
wide extended year General 

 

The Godwin Heights Public School District is committed to maintaining those practices and 

structures which prove to have a positive impact on student achievement through the use of 

other available funding sources including local, state, and federal funds.  

 

 

10. Budget Narrative and Preliminary Budget Overview 

Provide narrative for this section that describes the following: 

a. Description of appropriate staffing and activities to the support the intervention 

model at the school level for the full five years of the grant. Indicate the school is 

selecting 5 year budget option 2 as detailed in 4.b below. (maximum length 1 

page) 

i. Appropriate FTEs by enrollment must be documented for SIG funded 

positions. 

 

Godwin Heights High School is selecting the 5 year budget Option #2 with three years of 

full implementation and two years of sustainability.  

 

SIG Coordinator: The SIG Coordinator will be contracted through an external service 

provider at the equivalent of a .5 SIG-Funded FTE.  This individual will work with the 

building Principal, Curriculum Coordinator, Instructional Specialist, and the Building School 

Improvement Team (BSIT) comprised of administration and teacher-leaders to support and 

oversee all aspects of reform plan implementation and monitoring.  For a complete 

description, please see section 4b of this application. 

 

Data Coach: The SIG Data Coach will be contracted through an external service provider at 

the equivalent of a .5 SIG-Funded FTE. This individual will work with building Principal, 

Director of Instruction, Instructional Specialist and the Building School Improvement Team 

(BSIT) in planning and conducting staff development activities that focus on the use of data 

and assessments to enhance learning and collaborative instructional planning. For a 

complete description, please see section 4b of this application. 
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Family & Community Liaison: The SIG Family & Community Liaison will be represented as a 

1.0 SIG-Funded FTE.  The Family and Community Liaison will assist in increasing parent 

participation and student achievement with our current Community School Coordinator 

through Kent School Services Network (KSSN).  The Liaison will also collaborate with school 

staff and community partners to develop programs and classes to support parents and 

students outside of school. For a complete description, please see section 4b of this 

application. 

 

Math Coach:  The Math Coach will be contracted through an external service provider at the 

equivalent of a .6 SIG-Funded FTE. This individual will support teachers in implementing 

best instructional practices in the math classroom and deepening content knowledge and 

pedagogy of teachers; Conduct a needs analysis of schools, analyzing data with the Data 

Coach & Instructional Specialist, observing instruction, and reviewing curriculum; develop 

an action plan for coaching aligned with a measurable goal for the work; execute on a 

coaching action plan, refining and revising when needed to meet the needs of the school; 

build teachers’ capacity to effectively implement Common Core aligned curriculum and 

analyze data effectively to drive instruction; differentiate teacher support based on 

individual needs; facilitate teacher teams reflecting on practice, analyzing data, and looking 

at student work toward the goal of improving student outcomes; develop leadership skills of 

teacher leaders, supporting them through a micro-credentialing process that acknowledges 

the core leadership competencies critical to drive school-wide change; guide school leaders 

in making critical changes to systems, structures, and communication in their school, 

leading to an environment where professional collaboration is embraced and student 

success is the focus. 

 

Interventionists: There will be two additional 1.0 SIG-funded FTE Interventionist positions.  

These individuals will work with Tier II, and Tier III students in core academic areas; 

coordinate materials for Credit Recovery & Intervention; coordinate after school tutoring; 

collect and analyze data to report out information learned to Credit Recovery Coordinator; 

communicate frequently and effectively with students, parents, and school personnel; work 

collaboratively in both large and small group instruction.  

 

 

b. How the school’s yearly budgets and activities will differ over the five-year period 

of the grant. Indicate at the beginning of the narrative the school will use option 2 

detailed below. (maximum length 2 pages) 

i. Option 2: three years of full implementation not to exceed $750,000 annually, 

and two years of sustaining reforms not to exceed $500,000 annually.  

1. How will the year 1-3 full implementation activities differ from what 

will be budgeted for sustaining reform in Years 4 & 5? 

 

Godwin Heights High School is selecting the 5 year budget Option #2 with three years of 

full implementation and two years of sustainability.  

 

Year 0 – 2015/2016 (Pre-Implementation): Even though we are opting for Option #2, we 

wanted to share some of the pre-implementation groundwork that has been laid to prepare 

us for full implementation in the Fall of 2016.  To begin, this school already has in place a 

robust MDE-approved Transformation Plan that has been driving intensive interventions 

throughout the year. Targeted professional development and an extended school day 

Intervention Program is currently in place.  Building leaders and teachers are learning to use 

data to differentiate instruction and drive decision-making with the support of our 

Instructional Specialist, Kent Intermediate School District, and participation in the College 

Acceleration Network (CAN).  As CAN partners with national organizations, foundations, 
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universities, centers, states, regions, and school districts to develop strategies, 

infrastructure, tools, networks, training, and support to dramatically improve the capacity 

for schools to accelerate college and workforce readiness and attainment for the 21st 

century learner. This important groundwork and the targeted nature of our application, we 

believe, positions us nicely to jump right into full implementation.   

 

Year 1 – 2016/17 (Full Implementation): In order to best serve our schools and students, 

both in the short-term (rapid change) and long-term (sustainability) we are submitting a 

targeted application that supports the Transformation Model. Overhead costs and those 

associated with district–level oversight and fiscal compliance are minimized.  At the district 

level only indirect at 2.27% is being taken out in order to streamline the budget and ensure 

that every possible dollar is used to support student and teachers in the implementation of 

the grant activities.  

 

(Full implementation) there will be a total of 4.6 FTEs added to the building between the  

SIG Coordinator/Data Coach, Family & Community Liaison, Math Coach and Interventionist 

Specialists.  These individuals will provide site-based support and build capacity within 

existing leadership and staff to sustain reform efforts.  Contracted service line items have 

also been built in to support on-going job-embedded PD and ESPs as well as materials and 

supplies and transportation. Finally, we have also built in line items for assessment 

materials and technology.  

 

Year 2 – 2017/18 (Full Implementation): The Year 2 budget remains largely the same as 

Year 1.  In Year 2, the technology line item is reduced to reflect the investment in 

technology from Year 1. Note: Adjustments may be made based on the impact of 

interventions and student achievement.  

 

Year 3 – 2018/19 (Full Implementation): The Year 3 budget remains largely the same as 

Year 2.  In Year 3, the technology line item is again further reduced to reflect the 

investment in technology from Years 1 & 2.  Note: Adjustments may be made based on the 

impact of interventions and student achievement.  

 

Years 4 & 5 - 2019/20 to 2020/21 (Sustainability): The changes in the budget for Years 4 & 

5 represent an intentional, and strategic, scaling-back of resources and support. As detailed 

in Table 9: Sustaining Major Components of the Plan, many elements of the plan 

remain in place, but funding streams are shifted or the level of support is scaled back.  

Staffing will be scaled back with the district taking on more of the grant management and 

oversight work. During Years 4 & 5 (Sustainability) there will be a total of 2 SIG-Funded 

FTEs in the building between the SIG Coordinator/Data Coach and Family & Community 

Liaison.  Contracted service line items are scaled back and extended learning opportunities 

would continue to be offered through the district-based extended learning programs. 

Technology would also be scaled back. Of course, every attempt will be made to maintain 

support and resources at the levels needed based on data-identified needs.  

 

 

c. Complete the preliminary building level budget overview for all five years of the 

grant. (Attachment F.2) 

 
 
 __X__ Completed and included as Attachment F.2 



21 

Attachments 

Attachment A:  Baseline Data (to be uploaded as a separate Excel file into MEGS+) 

Attachment B.1:  Intervention Model 

Attachment C:  Professional Development Calendar 

Attachment D:  SIG Timeline 

Attachment E:  Annual Goals 

Attachment F.2:  Budget Narrative 

Attachment G:  Assurances and Certifications 
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Attachment A: Baseline Data Collection 

The SIG baseline data collection is to be uploaded into MEGS+ as a separate Excel 

document. Do not insert here. 

 

__X__ Completed and uploaded into MEGs+. 
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Attachment B: Intervention Model 

The following items are required elements of the model. Describe how each element 

will be met. Responses must be in the sequence of requirements as listed. (Maximum 

length 5 pages) 
 

NOTE: If applying for the rural school exemption, reference your response to question 6.d. for 

the element that is being modified. 
 

1. Replace the principal. Mr. Chad Tolson was appointed to be the principal of Godwin 

Heights High School at the beginning of the 2010-2011 school year. Mr. Chad Conklin 

was named principal in the Fall of 2014 and he meets all of the transformation leader 

competencies.   

 

2. Include student data in teacher/leader evaluation. In 2013-2015, teacher 

evaluation was comprised of 25% data evaluation based on ACT, MME performance, 

graduation rates, pre-post classroom assessments and pass/fail rates. When designing 

for the 2015-2016 school year, the administration and District solicited feedback from 

teacher leaders in regards to the evaluation tool.  Teacher evaluation was comprised of 

25% data evaluation based on PSAT 8/9, PSAT 10, SAT performance, graduation rates, 

pre-post classroom assessments and pass/fail rates. 

 

3. Evaluations that are designed with teacher/principal involvement, and will: 

a) Be used for continual improvement of instruction; 

b) Meaningfully differentiate performance using at least three performance 

levels; 

c) Use multiple valid measures in determining performance levels, including 

as a significant factor data on student growth for all students (including 

English learners and students with disabilities), and other measures of 

professional practice (which may be gathered through multiple formats 

and sources, such as observations based on rigorous teacher performance 

standards, teacher portfolios, and student and parent surveys); 

d) Evaluate teachers and principals on a regular basis; 

e) Provide clear, timely, and useful feedback, including feedback that 

identifies needs and guides professional development; and 

f) Be used to inform personnel decisions. 

 

The evaluation tool for Godwin Heights teachers was a county wide adopted model 

chosen in collaboration with the Kent Intermediate School District and KCEA (Kent County 

Education Association) and Kent County Board of Education. The area Superintendents 

collaboratively chose the Charlotte Danielson model to be used for evaluations to support 

the continual improvement of instruction.  Student growth factor data is a significant 

portion of all evaluations with input from both the teachers/Principal (See Requirement 

#2). Formal evaluations are completed at least twice a year for each teacher and the 

Principal in addition to multiple walkthroughs.  All evaluations are completed in STAGES – 

a comprehensive online tool for staff evaluation and growth – and all staff are given 

clear, timely, useful feedback through walkthroughs, mid-year and end-of-year reviews.  

Performance levels are used to inform personnel decisions and are differentiated 

between: Ineffective, Minimally Effective, Effective and Highly Effective. 
 

4. Remove leaders/staff that have not increased achievement. Removal of teachers 

who have not yet increased student achievement is a 2-year process that has been 

established by state legislation. Teachers who are deemed ineffective are subject to the 

legal/contract processes which direct the replacement procedures. However, prior to 

removal, they will be provided opportunities for learning and growth through individual 
improvement plans (part of the formal evaluation process), involvement in collaboration, 

and collegial support aimed at implementing positive instructional changes.  

Staff/teachers that have not increased achievement have been removed or a plan is in 

place to remove them. 
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5. Provide on-going job embedded staff development. Job-embedded professional 

development is provided through mechanisms such as professional development, 

Professional Learning Communities, Classroom Learning Labs, Peer-to Peer Classroom 

Visits, Priority Plan Implementation Walks, and individualized coaching with our 

Instructional Specialist.  For the 2016-2017 school year and subsequent years in the 

grant, Godwin Heights High School will provide 8 hours each month for staff 

development. 

 

6. Implement financial incentives or career growth or flexible work conditions. 

The district and building recruitment and retention efforts focus on providing 

opportunities for career growth (an incentive) through identifying teacher mentors and 

chairpersons of district-wide committees. The Redesign Team gathered feedback from 

teachers to determine what staff valued and met with administration to determine the 

process and rewards for teachers implementing professional development and for those 

who achieve Effective and Highly Effective evaluations. These teachers will receive public 

recognition at Board Meetings; opportunities to mentor a student teacher/new teacher; 

a $500 bonus stipend. 

 

7. Use data to identify and implement an instructional program that is research 

based and aligned from one grade to the next as well as with state standards. 

Data originally utilized to determine the three ideas were current and longitudinal trends 

of state ELPA results, MME data, ACT Explore and Plan data, and Middle School and 

Freshman MEAP data. The Redesign Team examined achievement levels, growth, trends, 

subgroup information, achievement gaps, and enrollment data to foster a deeper 

understanding of the learning needs exhibited by students.  Based on student needs and 

well researched best practices, Godwin Heights identified three essential areas of focus 

to be aligned with Common Core State Standards: Sheltered Instruction, Content Area 

Literacy 21st Century Skills. 

 

8. Promote continuous use of student data to inform instruction and meet 

individual needs of students. Data is used in a continuous and job-embedded fashion. 

Building leaders and staff meet regularly to discuss formative and summative data. Data 

is frequently disaggregated, during professional development, in order to determine 

whether the needs of all students are being addressed through on-going interventions.  

This data is then used to differentiate instruction and support interventions. 

 

9. Provide increased learning time: 

a) That is increased learning time for all students in the core areas 

b) That includes instruction in other subjects and enrichment activities that 

contribute to a well-rounded education 

c) That allows for teachers to collaborate, plan and engage in professional 

development 

 

In 2012, the total student contact time was 1,081.94 hours in 170 days. The district 

extended the High School academic day by 30 minutes (5,070 minutes per year). 

Classes increased from 52 minutes to 62 minutes, which created 50 additional minutes 

per class each week for all students (1,690 per year). 

 

Student lunch was extended to 60 minutes. The first 30 minutes will be enrichment and 

academic intervention time for all students. Also, outside of the school year, 

enrichment summer programs for students will occur for those under-performing their 

peers in core subjects, such as math and reading. Additional summer enrichment will 

prevent a decline of academic performance for students who exhibit a gap.  

 
Godwin Heights High School will provide 8 hours a month dedicated to Professional 

Learning. Every four weeks, departments receive 4 hours for collaboration to analyze 

student data, set instructional goals, and discuss professional development 

implementation. In the redesign of the schedule, Godwin Heights High School dedicates 
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2 mornings outside of the instructional schedule to professional development focusing 

on the three big ideas. By revisiting the three big ideas, staff will have a continual focus 

on what drives student achievement and improvement within our building. 
 

10.  Provide ongoing mechanisms for family and community engagement. As 

identified in the planning stages of the redesign plan, Godwin Heights recognizes the 

importance of a partnership with families. Godwin Heights High School will continue to 

engage families and community members by offering opportunities for parent and family 

enrichment throughout the course of the grant and beyond.  Other mechanisms include 

newsletters, parent-teacher conferences, updated web pages, the involvement of 

volunteer organizations and community mentoring programs.    

 

11. Provide operational flexibility (staffing, calendars/time/budgeting) to 

implement comprehensive approach to substantially increase student 

achievement and increase graduation rates. All of the district's schools have 

flexibility in the use of their budgets as long as those uses are within the legal 

parameters of allowable expenditures. Specifically, schools are given significant 

discretion over their general and categorical spending. This allows schools to put in place 

student and staff supports aligned to the transformation plans. In addition, the Principal 

is provided with operational flexibility in regards to the structure of the academic 

program and right of assignment within the building. 

 

12. Ensure that the school receives ongoing, intensive technical assistance and 

related support from the LEA, SEA, or designated external leader partner or 

organization. Ongoing technical assistance and related support will also be provided 

through Kent Intermediate School District. Kent ISD staff will provide support and 

assistance for the Transformation Plan. Technical assistance regarding leadership 

coaching, selection of initiatives and monitoring progress are among the resources 

provided. District-level work includes work with the central office (the Director of 

Finance and Director of Instruction) to remove barriers and increase flexibility and 

support.  
 

The following items are permissible elements of the transformation model.  Provide a 

brief description after each element that the school plans to implement under the 

proposed reform plan. 
 

1. Provide additional funding to attract and retain staff.  Monetary incentives will be 

offered to staff new to the District over their first 5 years at Godwin Heights High School 

to retain highly effective educators. 

 

2. Institute a system for measuring changes in instructional practices that result 

from professional development. Godwin Heights District understands the undertaking 

of the Priority Plan is a beneficial initiative to reforming schools and will lend support to 

the High School to monitor changes in instructional practices. Director of Instruction is 

centrally housed in the High School and facilitates weekly meetings with School 

Administration and an Instructional Specialist to focus on district wide support and 

alignment. The Instructional Specialist is in place to facilitate professional development, 

to support teachers/departments/administration in the implementation and evaluation of 

instructional practices based on student data, as well as perception data anonymously 

collected from staff. 

 

3. Ensure that the school is not required to accept a teacher without the mutual 

consent of teacher and principal, regardless of seniority. 

 

4. Conduct reviews to ensure that the curriculum is implemented with fidelity and 
is impacting student achievement. Using CCSS and student achievement data, all 

curriculum maps were updated and reviewed by fall of 2015.  Curriculum maps are used 

as a guide to develop daily lesson plans across all content areas.  Daily lesson plans are 
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submitted each day by every teacher in the building and reviewed on a weekly basis by 

the building Principal using Google Classroom. 

 

5. Implement a school wide Multi-Tiered System of Supports model. We have an 

Instructional Specialist that works with teachers on assessment, intervention, proper 

curriculum implementation and effective use of resources.  For Tier I, Tier II and Tier III 

students struggling in core classes, an Intervention program currently exists (See #9 

Provide Increased Learning Time). Further, for Tier III students, based a variety of 

assessment data, students in grades 9 & 10 receive additional support in a 9th & 10th 

grade Reading Lab and/or 9th & 10th grade Mathematics Lab to ensure understanding of 

foundational material.  Finally, summer school is provided for all students to obtain 

mastery of core content and will be available for incoming freshman to become familiar 

with the building protocols/procedures and to develop skills necessary to be successful at 

the high school level. 

 

6. Provide professional development to teachers/principals on strategies to 

support students in least restrictive environment and English Language 

Learners. Teachers and staff have been and will continue to be trained in the Sheltered 

Instruction Observation Protocol (SIOP) in order to increase support for English Learners. 

Professional development will include ongoing, systematic, and job-embedded 

experiences to enrich and enhance the skill sets of teachers in the areas of planning and 

preparing, engaging students in learning through high quality instruction, as well as 

utilizing assessment appropriately in instruction. Professional development will focus on 

helping teachers and administrators pay close attention to the classroom environment 

and improve student learning for English Learners. Decisions for professional 

development are and will continue to be based upon the needs of the building-level staff 

members from the analysis of student data collected from a variety of assessments. 

 

7. Use and integrate technology-based interventions. With access to technology, 

students will develop skills essential for the 21st century.  Students will learn the critical 

thinking skills necessary to help them with solving complex problems, developing 

different forms of communication, leadership skills, and improving motivation and 

productivity. Using SIG funds, we will be able to purchase a set of Chromebooks for every 

classroom.  Students will benefit from online practice with Khan Academy and its 

partnership with the CollegeBoard and receive personalized and interactive practice, 

quizzes, tests and instant feedback on the skills necessary to be College & Career ready. 

This is just one way this technology will allow students to receive individualized 

instruction, to become more self-directed in the learning process and to become close 

and critical thinkers. 

 

8. Increase rigor through programs such as Advanced Placement, International 

Baccalaureate, Science, Technology, Engineering, Arts and Mathematics (STEM), 

and others. STEM instruction is an integral piece of an interdisciplinary approach to 

teaching and learning, using science as the core discipline to teach technology skills, 

engineering practices, and mathematical applications. The Common Core State Standards 

and Next Generation Science Standards have emphasized the need for stronger and 

deeper connections among the Stem subjects. The need for professional development 

and a deep commitment and belief in the benefits of an interdisciplinary STEM school is 

key to the success of the program. Teachers will be provided with the research that 

supports the program and the resources and training to implement the program 

successfully.  

 

9. Provide summer transition programs or freshman academies. With the use of SIG 

funds, Godwin Heights High School would like to develop an 8th grade summer transition 

program for all incoming 9th grade students. (See #9 Provide Increased Learning 

Time) 
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10. Increase graduation rates through credit recovery, smaller learning 

communities, and other strategies. Credit Recovery is currently in place at Godwin 

Heights High School. At the end of a semester, if a student fails a core subject area, then 

that student is placed in Credit Recovery.  Credit Recovery takes place every day after-

school for an hour with the assistance and support of Intervention Specialists. Once a 

student re-tests and earns a 70% (freshman) or 75% (sophomore), score on every unit 

test, they will receive credit for the class.  

 

11. Establish early warning systems to identify students who may be at risk of 

failure. A variety of data is collected to identify students who may be in the early stages 

of failure including, but not limited to, attendance, behavior and academic performance.  

This data is gathered and analyzed by our Assistant Principal and shared with all 

pertinent individuals (administrators, teachers, counselors, social worker, Intervention 

Specialists, Community School Coordinator, etc.) to provide immediate interventions. 

 

12. Partner with parents and other organizations to create safe school 

environments that meet students’ social, emotional, and health needs. Godwin 

Heights High School is currently partnered with Kent School Services Network (KSSN) to 

provide us with a Community School Coordinator and a Community School Clinician to 

engage parents/community members as well as to ensure, the social, emotional, and 

mental health of our students. 

 

13. Extending or restructuring the school day to add time for strategies that build 

relationships between students, faculty, and other school staff. 

 

14. Implementing approaches to improve school climate, culture, and discipline. We 

are currently implementing the Positive Behavioral Interventions and Support (PBIS) 

framework – an approach for assisting school personnel in adopting and organizing 

evidence-based behavioral interventions into an integrated continuum that enhances 

academic and social behavior outcomes for all students.  We have also contacted the 

Flippen Group as an ESP to bring Capturing Kids’ Hearts to Godwin Heights High School.  

The program provides training to teachers, staff and administrators to learn and practice 

skills they will use and model in their classrooms, schools, and districts, including how to 

build meaningful, productive relationships with every student and every colleague, how to 

use the EXCEL Model of teaching to create a safe, effective environment for learning, how 

to develop self-managing, high-performing classrooms using team-building skills and a 

Social Contract and high payoff techniques for dealing with conflict, negative behavior, 

and disrespect issues. 

 

15. Expanding the school program to offer full-day kindergarten or pre-

kindergarten.  

N/A 

 

16. Allow the school to be run under a new governance arrangement 

 

17. Implement a per-pupil, school-based budget formula weighted based on student 

needs. 
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Attachment C: Professional Development Calendar 

Note:   This calendar reflects a tentative set of topics and responsible parties associated 

with each of the monthly professional development opportunities either for an hour 

Wednesday morning or with an early student release. 

 

Professional Development Calendar for 2016-2017 

Month Tentative PD Topic Who is responsible? 

August #1 New Teacher Orientation 
Building Principal, Curriculum Director, 

Instructional Specialist, Data Coach 

August #2 New Teacher Orientation 
Building Principal, Curriculum Director, 

Instructional Specialist, Data Coach 

August #3 New Teacher Orientation 
Building Principal, Curriculum Director, 

Instructional Specialist, Data Coach 

September #1 
Intervention Program/Professional Learning 

Communities (PLCs) 

Building Principal, Curriculum Director, 

Instructional Specialist, Data Coach 

September #2 
Spring 2016 State Assessment Data Dig/Curriculum 

Updates 

Building Principal, Curriculum Director, 

Instructional Specialist, Data Coach 

September #3 Professional Learning Communities (PLCs) 
Building Principal, Curriculum Director, 

Instructional Specialist, Data Coach 

September #4 SIOP Training 
Building Principal, Curriculum Director, 

Instructional Specialist, Data Coach 

October #1 Professional Learning Communities (PLCs) 
Building Principal, Curriculum Director, 

Instructional Specialist, Data Coach 

October #2 Chromebook Training 
Building Principal, Curriculum Director, 

Instructional Specialist, Data Coach 

October #3 Professional Learning Communities (PLCs) 
Building Principal, Curriculum Director, 

Instructional Specialist, Data Coach 

October #4 SIOP Training 
Building Principal, Curriculum Director, 

Instructional Specialist, Data Coach 

October #5 Professional Learning Communities (PLCs) 
Building Principal, Curriculum Director, 

Instructional Specialist, Data Coach 

November #1 Intervention Program 
Building Principal, Curriculum Director, 

Instructional Specialist, Data Coach 

November #2 Professional Learning Communities (PLCs) 
Building Principal, Curriculum Director, 

Instructional Specialist, Data Coach 

November #3 
Close & Critical Reading: Charts, Graphs & Data 

Tables/TI-Nspire Training 

Building Principal, Curriculum Director, 

Instructional Specialist, Data Coach 

December #1 Professional Learning Communities (PLCs) 
Building Principal, Curriculum Director, 

Instructional Specialist, Data Coach 

December #2 
Fall 2016 State Assessment Data Dig/Curriculum 

Updates 

Building Principal, Curriculum Director, 

Instructional Specialist, Data Coach 

January #1 Professional Learning Communities (PLCs) 
Building Principal, Curriculum Director, 

Instructional Specialist, Data Coach 

January #2 Intervention Program 
Building Principal, Curriculum Director, 

Instructional Specialist, Data Coach 

January #3 Professional Learning Communities (PLCs) 
Building Principal, Curriculum Director, 

Instructional Specialist, Data Coach 

February #1 SIOP Training 
Building Principal, Curriculum Director, 

Instructional Specialist, Data Coach 

February #2 Professional Learning Communities (PLCs) 
Building Principal, Curriculum Director, Instructional 

Specialist, Data Coach 

February #3 Close & Critical Reading 
Building Principal, Curriculum Director, Instructional 

Specialist, Data Coach 
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Professional Development Calendar for 2016-2017 

Month Tentative PD Topic Who is responsible? 

February #4 Professional Learning Communities (PLCs) 
Building Principal, Curriculum Director, Instructional 

Specialist, Data Coach 

March #1 Intervention Program 
Building Principal, Curriculum Director, Instructional 

Specialist, Data Coach 

March #2 Professional Learning Communities (PLCs) 
Building Principal, Curriculum Director, Instructional 

Specialist, Data Coach 

March #3 
Staff Spring Test Proctor Training (PSAT 8/9, PSAT 10, 

SAT, M-STEP) 

Building Principal, Curriculum Director, Instructional 

Specialist, Data Coach 

March #4 Professional Learning Communities (PLCs) 
Building Principal, Curriculum Director, Instructional 

Specialist, Data Coach 

April #1 Close & Critical Reading 
Building Principal, Curriculum Director, Instructional 

Specialist, Data Coach 

April #2 Professional Learning Communities (PLCs) 
Building Principal, Curriculum Director, Instructional 

Specialist, Data Coach 

April #3 Close & Critical Reading 
Building Principal, Curriculum Director, Instructional 

Specialist, Data Coach 

May #1 Professional Learning Communities (PLCs) 
Building Principal, Curriculum Director, Instructional 

Specialist, Data Coach 

May #2 
Spring 2017 State Assessment Data Dig/Curriculum 

Updates 

Building Principal, Curriculum Director, Instructional 

Specialist, Data Coach 

May #3 Professional Learning Communities (PLCs) 
Building Principal, Curriculum Director, Instructional 

Specialist, Data Coach 

May #4 Professional Learning Year End Reflection 
Building Principal, Curriculum Director, Instructional 

Specialist, Data Coach 

June #1 Professional Learning Communities (PLCs) 
Building Principal, Curriculum Director, Instructional 

Specialist, Data Coach 
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Attachment D: SIG Timeline 

Attach a comprehensive five-year timeline for implementing the selected intervention (Attachment D). Identify who is 

responsible for each implementation activity. (PRIORITY SCHOOLS ONLY): For year one, note which activities have already 

occurred due to being previously identified as a priority school. 

   SIG V 5-Year Timeline    

Action Step  
Person 

Responsible  Year 1   Year 2  Year 3  Year 4  Year 5  Success metric  

Establish job descriptions and 
postings for SIG-funded  

positions  
Principal & DTC & 

HR 

Within 2 week 

of notice of 

grant award  
As needed   As needed  As needed  As needed  

All positions filled within 60 

days of grant notification  

Align grant timelines with 

grant budget approval dates  

Principal 
& 

SIG Coordinator 

Within 2 
weeks of  

notice of grant 

award  

On-Going  On-Going  On-Going  On-Going  
Grant timeline posted and 

communicated  

Develop contract service 

agreements & ESP Contract   

Curriculum 

Director, SIG 

Coordinator & 

Principal 

No later than  
30 days after 

award  
notification   

Annually 

evaluate & 

renewal as 

needed  

Annually 

evaluate & 

renewal as 

needed  

Annually 

evaluate & 

renewal as 

needed  

Annually 

evaluate & 

renewal as 

needed  

Interventions and support 

will be operationalized 45 

days after notification  

* Finalize PD calendar and 
coordinate cross-building  

training   

Principal, SIG 
Coordinator, & 

Instructional 

Specialist 

No later than  
30 days after 

award  
notification  

Annually 

develop PD 

calendar - May  

Annually 

develop PD 

calendar - May  

Annually 

develop PD 

calendar - May  

Annually 

develop PD 

calendar - May  
Shared PD Calendar   

School-wide SIG orientation 

(staff & families)  

Building Principal 
& SIG 

Coordinator 

No later than 

September 

2016  

Annually as 

needed  
Annually as 

needed  
Annually as 

needed  
Annually as 

needed  
Presentation; Flyers; and 

Informational Materials   

Purchase SIG technology  

Building 
Principal; 

Finance; SIG 
Coordinator 

Purchases 

submitted by 
school and 
posted on  
MEGS+ 90 

days after 

notification  

October 1 

annually   
October 1 

annually  
October 1 

annually  
October 1 

annually  

80% of grant funded 
technology purchased by 

end of first semester 
annually -  

School SIG Inventory 

records  

* Implement Tier I, II and III 

academic support 

interventions  

Building 
Principal; 

Instructional 

Specialist, 

Teacher; ISD 

No later than  
30 days after 

award  
notification  

Annually 
evaluate &  
adjust as 

needed  

Annually 
evaluate &  
adjust as 

needed  

Annually 
evaluate &  
adjust as 

needed  

Annually 
evaluate &  
adjust as 

needed  

All students will receive Tier  
I, II or III academic support 

based on performance data  

Implement parent and 

community engagement 

strategies 

Principal & 

Family/Community 

Liaison 

No later than  
30 days after  
FCL is hired   

September 15 

annually  
September 15 

annually  
September 15 

annually  
September 15 

annually  

85 % of parents will be 
actively engaged in no  
fewer than 2 school 

activities  
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SIG V 5-Year Timeline (continued)  

Action Step  
Person 

Responsible  
Year 1  Year 2  Year 3  Year 4  Year 5  Success metric  

SIG Staff Evaluation  Principal 

Annual 
evaluation 

reports  
submitted 

spring  

Annual 
evaluation 

reports  
submitted 

spring  

Annual 
evaluation 

reports  
submitted 

spring  

Annual 
evaluation 

reports  
submitted 

spring  

Annual 
evaluation 

reports  
submitted 

spring  

HR records show all staff 

evaluations completed  

ESP Program review & 

Evaluation  

SIG Coordinator, 

Principal & 

GHSILT 

Quarterly with 

adjustments 

as needed  

Quarterly with 

adjustments as 

needed  

Quarterly with 

adjustments as 

needed  

Quarterly with 

adjustments 

as needed  

Quarterly with 

adjustments 

as needed  

Written feedback for ESP 

and adjustments made 

within 30 days   

Annual SIG Program Review & 

Evaluation  

SIG Coordinator, 

Principal & 

GHSILT 

Annually 

evaluate & 

adjust as 

needed - May  

Annually 
evaluate &  
adjust as 

needed – May  

Annually 
evaluate &  
adjust as 

needed – May  

Annually 

evaluate & 

adjust as 

needed – May  

Annually 

evaluate & 

adjust as 

needed – May  

Written feedback from DASI 

and adjustments  

SIG grant update to 

Superintendent 
SIG Coordinator Monthly Monthly Monthly Monthly Monthly 

Written reports and verbal 
updates to Superintendent  

as requested  

Quarterly SIG grant update to  
Board of Education 

Principal & SIG 
Coordinator 

Quarterly  Quarterly  Quarterly  Quarterly  Quarterly  
Written Quarterly Reports 

delivered to BOE and MDE  

Monthly grant so spend down 
report for 

SIG coordinator  

Principal; 

GHSILT; 
Finance; SIG 
Coordinator 

First of the 

month   
First of the 

month  
First of the 

month  
First of the 

month  
First of the 

month  
Timely reporting of grant 

fiscal status  

Annual benchmark & leading 

indicators reports  

Principal 
& SIG 

Coordinator 

Annually as 
determined by  

MDE  

Annually as 
determined by  

MDE  

Annually as 
determined by  

MDE  

Annually as 
determined by  

MDE  

Annually as 
determined by  

MDE  

Submission of data reports 

to MDE on time 95%+  

Align Priority Plan/SIP, Title I, 

Title  
III reports and budgets to SIG 

plans  

Principal; 

GHSILT; 
SIG Coordinator 

Annually as 
determined by  

MDE  

Annually as 
determined by  

MDE  

Annually as 
determined by  

MDE  

Annually as 
determined by  

MDE  

Annually as 
determined by  

MDE  

Submission of data reports 

to MDE on time 95%+  

* Denotes activities, practices, structures, and procedures that are already in place due to previous priority school identification.  
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Attachment E: Annual Goals 

Determine the school’s student academic achievement goals in the core content areas for each of the next five years as 

determined by local and state assessments. Take into account the changing state assessments and how that will affect goal 

setting. At a minimum, mathematics and reading must be included. For example, if the present proficiency rate in 

mathematics is 18%, what will it be at the end of years one through five?  

 

  Godwin Heights Senior High School   

MDE Summative 

Assessments  

Current 

Proficiency Rate 

2015-2016 

Goal for  

2016-2017  

Goal for  

2017-2018  

Goal for  

2018-2019 

Goal for  

2019-2020 

Goal for  

2020-2021  

Reading 

(SAT) 
42% 52% 62% 72% 82% >85% 

Mathematics 

(SAT) 
11% 21% 31% 41% 51% >61% 

Writing N/A N/A N/A N/A N/A N/A 

Social Studies 

(M-STEP) 
20% 30% 40% 50% 60% >70% 

Science 

(M-STEP) 
<10% 20% 30% 40% 50% >60% 
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Attachment F.2:  

Preliminary School Budget for OPTION 2 

NOTE: Preliminary budgets are for planning and review purposes only.  Initial approval of the 

grant application does not grant explicit approval to preliminary budget items. Final 
approval of SIG budget items occurs in the Michigan Electronic Grants System Plus (MEGS+) and 
is subject to Title I rules of supplement vs. supplant, tests of allowability, and reasonable and 

necessary expenditures to support the approved reform model. Inclusion of an item in t.1he 
preliminary budget does not guarantee it will be approved as a line item submitted in 

MEGS+. 

LEAs may apply for School Improvement grants for each individual eligible school building within 
their jurisdiction. For the purposes of this grant, eligible school buildings are Title I eligible or 

Title I receiving Priority or Focus schools. 

A separate budget overview is required for each building.  Please use duplicate pages as 

necessary. The budget must cover the five-year period of the grant, with each year separate and 
distinct from the preceding year. Budgets that do not distinguish between the five years of the 
grant will be considered incomplete and will received reduced scores accordingly. 

Option 2 Overview: 

 Years 1-3: Full implementation not to exceed $750,000 annually.  

 Years 4 & 5: Sustaining SIG funded reforms not to exceed $500,000 annually. Sustainable 
activities comprise the year 4 and year 5 budgets.  

The following general guidelines must be adhered to in creating the school budget: 

 External service provider expenditures should not exceed 30% of the total annual building 
award. 

 Personnel expenditures should not exceed 30% of the total annual building award. 

 Technology expenditures should not exceed 20% of the total annual building award. 

 Professional development expenditures should not exceed 20% of the total annual 

building award. 

 

Use the supplied template on the following page to complete the school level budget 
overview. 
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SCHOOL IMPROVEMENT GRANT PRELIMINARY BUDGET FORM 

OPTION 2 

Full implementation in years 1-3, and sustaining reforms in years 4 & 5. 

INSTRUCTIONS:  Please complete a School Improvement Grant Preliminary Budget Overview for EACH building. 

Annual budgets are submitted in MEGS+ for final review and approval by MDE. 

NOTE:  Approval of the preliminary budget in the review process does not guarantee preliminary budget items 

will be approved in the final budget in MEGS+. 

Legal Name of District Applicant:  Godwin Heights Public Schools 

District Code: 41020 

Budget Summary for:  Godwin Heights High School 

Building Code: 01434 

Year 1: Full Implementation 

FUNCTION 

CODE FUNCTION TITLE SALARIES BENEFITS 
PURCHASED 

SERVICES 
SUPPLIES & 

MATERIALS 
CAPITAL 

OUTLAY 
OTHER 

EXPENDITURES 
TOTAL 

EXPENDITURES 

113 High School 0 0 7,680 10,000 0 0 17,680 

119 Summer School 12,000 0 0 2,500 0 0 14,500 

211 Truancy/Absenteeism 

Services 
0 0 0 0 0 0 0 

212 Guidance Services 0 0 0 0 0 0 0 

213 Health Services 0 0 0 0 0 0 0 

216 Social Work Services 0 0 0 0 0 0 0 

221 Improvement of Instruction 0 0 140,000 0 0 0 140,000 

225 Instruction Related 

Technology 
0 0 0 115,000 0 0 115,000 

226 
Supervision and Direction of 

Instructional Staff 
0 0 0 0 0 0 0 

227 Academic Student 

Assessment 
0 0 0 6,500 0 0 6,500 
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Year 1: Full Implementation 

FUNCTION 

CODE FUNCTION TITLE SALARIES BENEFITS 
PURCHASED 

SERVICES 
SUPPLIES & 

MATERIALS 
CAPITAL 

OUTLAY 
OTHER 

EXPENDITURES 
TOTAL 

EXPENDITURES 

233 Grant Writer/Grant 

Procurement 
0 0 0 0 0 0 0 

241 Office of the Principal 0 0 0 0 0 0 0 

249 Other School Administration 14,062 9,376 6,000 0 0 0 29,438 

250 Support Services Business 5,437 3,624 0 0 0 0 9,061 

257 Internal Services 0 0 0 0 0 0 0 

266 Security Services 0 0 0 0 0 0 0 

271 Pupil Transportation Services 0 0 0 5,000 0 0 5,000 

281 Planning, Research, 

Development, and Evaluation 
0 0 192,000 0 0 0 192,000 

283 Staff/Personnel Services 45,800 50,000 0 0 0 0 95,800 

331 Community Activities 50,000 30,401 2,000 20,000 0 0 102,401 

 SUBTOTAL 127,299 93,401 347,680 159,000 0 0 727,380 

 Indirect Costs 2.77% 

Restricted Rate 
3,526 2,587 9,631 4,404 0 0 20,148 

 TOTAL 130,825 95,988 357,311 163,404 0 0 747,528 

 

Year 2: Full Implementation 

FUNCTION 

CODE FUNCTION TITLE SALARIES BENEFITS 
PURCHASED 

SERVICES 
SUPPLIES & 

MATERIALS 
CAPITAL 

OUTLAY 
OTHER 

EXPENDITURES 
TOTAL 

EXPENDITURES 

113 High School 0 0 7,680 10,000 0 0 17,680 

119 Summer School 12,000 0  2,500 0 0 14,500 

211 Truancy/Absenteeism 

Services 
0 0 0 0 0 0 0 

212 Guidance Services 0 0 0 0 0 0 0 
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Year 2: Full Implementation 

FUNCTION 

CODE FUNCTION TITLE SALARIES BENEFITS 
PURCHASED 

SERVICES 
SUPPLIES & 

MATERIALS 
CAPITAL 

OUTLAY 
OTHER 

EXPENDITURES 
TOTAL 

EXPENDITURES 

213 Health Services 0 0 0 0 0 0 0 

216 Social Work Services 0 0 0 0 0 0 0 

221 Improvement of Instruction 0 0 140,000 0 0 0 140,000 

225 Instruction Related 

Technology 
0 0 0 85,000 0 0 85,000 

226 
Supervision and Direction of 

Instructional Staff 
0 0 0 0 0 0 0 

227 Academic Student 

Assessment 
0 0 0 6,500 0 0 6,500 

233 Grant Writer/Grant 

Procurement 
0 0 0 0 0 0 0 

241 Office of the Principal 0 0 0 0 0 0 0 

249 Other School Administration 14,062 9,376 6,000 0 0 0 29,438 

250 Support Services Business 5,437 3,624 0 0 0 0 9,061 

257 Internal Services 0 0 0 0 0 0 0 

266 Security Services 0 0 0 0 0 0 0 

271 Pupil Transportation Services 0 0 0 5,000 0 0 5,000 

281 Planning, Research, 

Development, and Evaluation 
0 0 192,000 0 0 0 192,000 

283 Staff/Personnel Services 45,800 50,000 0 0 0 0 95,800 

331 Community Activities 50,000 30,401 2,000 30,000 0 0 112,401 

 SUBTOTAL 127,299 93,401 347,680 139,000 0 0 707,380 

 Indirect Costs 2.77% 

Restricted Rate 
3,526 2,587 9,631 3,850 0 0 19,594 

 TOTAL 130,825 95,988 357,311 142,850 0 0 726,974 
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Year 3: Full Implementation 

FUNCTION 

CODE FUNCTION TITLE SALARIES BENEFITS 
PURCHASED 

SERVICES 
SUPPLIES & 

MATERIALS 
CAPITAL 

OUTLAY 
OTHER 

EXPENDITURES 
TOTAL 

EXPENDITURES 

113 High School 0 0 7,680 10,000 0 0 17,680 

119 Summer School 12,000 0 0 2,500 0 0 14,500 

211 Truancy/Absenteeism 

Services 
0 0 0 0 0 0 0 

212 Guidance Services 0 0 0 0 0 0 0 

213 Health Services 0 0 0 0 0 0 0 

216 Social Work Services 0 0 0 0 0 0 0 

221 Improvement of Instruction 0 0 140,000 0 0 0 140,000 

225 Instruction Related 

Technology 
0 0 0 40,000 0 0 40,000 

226 
Supervision and Direction of 

Instructional Staff 
0 0 0 0 0 0 0 

227 Academic Student 

Assessment 
0 0 0 6,500 0 0 6,500 

233 Grant Writer/Grant 

Procurement 
0 0 0 0 0 0 0 

241 Office of the Principal 0 0 0 0 0 0 0 

249 Other School Administration 14,062 9,376 6,000 0 0 0 29,438 

250 Support Services Business 5,437 3,624 0 0 0 0 9,061 

257 Internal Services 0 0 0 0 0 0 0 

266 Security Services 0 0 0 0 0 0 0 

271 Pupil Transportation Services 0 0 0 5,000 0 0 5,000 

281 Planning, Research, 

Development, and Evaluation 
0 0 192,000 0 0 0 192,000 

283 Staff/Personnel Services 45,800 50,000 0 0 0 0 95,800 

331 Community Activities 50,000 30,401 2,000 30,000 0 0 112,401 
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Year 3: Full Implementation 

FUNCTION 

CODE FUNCTION TITLE SALARIES BENEFITS 
PURCHASED 

SERVICES 
SUPPLIES & 

MATERIALS 
CAPITAL 

OUTLAY 
OTHER 

EXPENDITURES 
TOTAL 

EXPENDITURES 

 SUBTOTAL 127,299 93,401 347,680 94,000 0 0 662,380 

 Indirect Costs 2.77% 

Restricted Rate 
3,526 2,587 9,631 2,604 0 0 18,348 

 TOTAL 130,825 95,988 357,311 96,604 0 0 680,728 

 
 

Year 4: Sustaining Reforms 

FUNCTION 

CODE FUNCTION TITLE SALARIES BENEFITS 
PURCHASED 

SERVICES 
SUPPLIES & 

MATERIALS 
CAPITAL 

OUTLAY 
OTHER 

EXPENDITURES 
TOTAL 

EXPENDITURES 

113 High School 0 0 7,680 10,000 0 0 17,680 

119 Summer School 0 0 0 4,000 0 0 4,000 

211 Truancy/Absenteeism 

Services 
0 0 0 0 0 0 0 

212 Guidance Services 0 0 0 0 0 0 0 

213 Health Services 0 0 0 0 0 0 0 

216 Social Work Services 0 0 0 0 0 0 0 

221 Improvement of Instruction 0 0 100,000 0 0 0 100,000 

225 Instruction Related 

Technology 
0 0 0 40,000 0 0 40,000 

226 
Supervision and Direction of 

Instructional Staff 
0 0 0 0 0 0 0 

227 Academic Student 

Assessment 
0 0 0 6,500 0 0 6,500 

233 Grant Writer/Grant 

Procurement 
0 0 0 0 0 0 0 

241 Office of the Principal 0 0 0 0 0 0 0 

249 Other School Administration 6,000 8,000 6,000 0 0 0 20,000 

250 Support Services Business 1,500 2,500 0 0 0 0 4,000 
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Year 4: Sustaining Reforms 

FUNCTION 

CODE FUNCTION TITLE SALARIES BENEFITS 
PURCHASED 

SERVICES 
SUPPLIES & 

MATERIALS 
CAPITAL 

OUTLAY 
OTHER 

EXPENDITURES 
TOTAL 

EXPENDITURES 

257 Internal Services 0 0 0 0 0 0 0 

266 Security Services 0 0 0 0 0 0 0 

271 Pupil Transportation Services 0 0 0 5,000 0 0 5,000 

281 Planning, Research, 

Development, and Evaluation 
0 0 100,000 0 0 0 100,000 

283 Staff/Personnel Services 22,000 25,000 0 0 0 0 47,000 

331 Community Activities 50,000 30,401 2,000 30,000 0 0 112,401 

 SUBTOTAL 79,500 65,901 215,680 95,500 0 0 456,581 

 Indirect Costs 2.77% 

Restricted Rate 
2,202 1,825 5,974 2,645 0 0 12,647 

 TOTAL 81,702 67,726 221,654 98,145 0 0 469,228 

 

 
Year 5: Sustaining Reforms 

FUNCTION 

CODE FUNCTION TITLE SALARIES BENEFITS 
PURCHASED 

SERVICES 
SUPPLIES & 

MATERIALS 
CAPITAL 

OUTLAY 
OTHER 

EXPENDITURES 
TOTAL 

EXPENDITURES 

113 High School 0 0 7,680 10,000 0 0 17,680 

119 Summer School 0 0 0 4,000 0 0 4,000 

211 Truancy/Absenteeism 

Services 
0 0 0 0 0 0 0 

212 Guidance Services 0 0 0 0 0 0 0 

213 Health Services 0 0 0 0 0 0 0 

216 Social Work Services 0 0 0 0 0 0 0 

221 Improvement of Instruction 0 0 100,000 0 0 0 100,000 

225 Instruction Related 

Technology 
0 0 0 40,000 0 0 40,000 
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Year 5: Sustaining Reforms 

FUNCTION 

CODE FUNCTION TITLE SALARIES BENEFITS 
PURCHASED 

SERVICES 
SUPPLIES & 

MATERIALS 
CAPITAL 

OUTLAY 
OTHER 

EXPENDITURES 
TOTAL 

EXPENDITURES 

226 
Supervision and Direction of 

Instructional Staff 
0 0 0 0 0 0 0 

227 Academic Student 

Assessment 
0 0 0 6,500 0 0 6,500 

233 Grant Writer/Grant 

Procurement 
0 0 0 0 0 0 0 

241 Office of the Principal 0 0 0 0 0 0 0 

249 Other School Administration 6,000 8,000 6,000 0 0 0 20,000 

250 Support Services Business 1,500 2,500 0 0 0 0 4,000 

257 Internal Services 0 0 0 0 0 0 0 

266 Security Services 0 0 0 0 0 0 0 

271 Pupil Transportation Services 0 0 0 5,000 0 0 5,000 

281 Planning, Research, 

Development, and Evaluation 
0 0 100,000 0 0 0 100,000 

283 Staff/Personnel Services 22,000 25,000 0 0 0 0 47,000 

331 Community Activities 50,000 30,401 2,000 30,000 0 0 112,401 

 SUBTOTAL 79,500 65,901 215,680 95,500 0 0 456,581 

 Indirect Costs 2.77% 

Restricted Rate 
2,202 1,825 5,974 2,645 0 0 12,647 

 TOTAL 81,702 67,726 221,654 98,145 0 0 469,228 
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Attachment G: ASSURANCES AND CERTIFICATIONS 

INSTRUCTIONS: Please review the assurances and certification statements that are listed below.  

Signatures on the application cover sheet indicate the applicant entity has read, understand, and agrees 

to the assurances and certifications herein. 

SPECIFIC PROGRAM ASSURANCES 
The following provisions are understood by the recipients of the grants should it be awarded: 

1. The LEA will use its School Improvement Grant to implement fully and effectively an intervention in 

priority and focus school, which the LEA commits to serve consistent with the final requirements. 

2. The LEA will establish annual goals for student achievement on the State’s assessments in both 

reading/language arts and mathematics and measure progress on the leading indicators in section III 

of the final requirements in order to monitor each Tier I and Tier II school, or priority and focus school, 

that it serves with school improvement funds, and establish goals (approved by the SEA) to hold 

accountable its Tier III schools that receive school improvement funds. 

3. The LEA will report to the MDE the school-level data required under section III of the final 

requirements, including baseline data for the year prior to SIG implementation. 

4. The LEA will ensure that each priority and focus school that it commits to serve receives all of the 

State and local funds it would receive in the absence of the school improvement funds and that those 

resources are aligned with the interventions. 

5. The grant award is approved and is not assignable to a third party without specific approval. 

Funds shall be expended in conformity with the budget. Line item changes and other deviations from 

the budget as attached to this grant agreement must have prior approval from the Office of Education 

Improvement and Innovation unit of the Michigan Department of Education. 

6. The Michigan Department of Education is not liable for any costs incurred by the grantee prior to the 

issuance of the grant award. 

7. Payments made under the provision of this grant are subject to audit by the grantor.  

8. If the recipient implements a restart model in an eligible school, it must include in its contract or 

agreement terms and provisions to hold the charter operator, charter management organization, or 

education management organization accountable for complying with the final requirements. 

9. The recipient must monitor and evaluate the actions a school has taken, as outlined in the approved 

SIG application, to recruit, select and provide oversight to external providers to ensure their quality. 

10. The recipient must monitor and evaluate the actions schools have taken, as outlined in the approved 

SIG application, to sustain the reforms after the funding period ends and that it will provide technical 

assistance to schools on how they can sustain progress in the absence of SIG funding. 

CERTIFICATION REGARDING LOBBYING FOR GRANTS AND COOPERATIVE AGREEMENTS 

No federal, appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any 

person for influencing or attempting to influence an officer or employee of a federal agency, a Member of 

Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with 

the making of any federal grant, the entering into of any cooperative agreement, and the extension, 

continuation, renewal, amendment, or modification of any federal grant or cooperative agreement. If any 

funds other than federal appropriated funds have been paid or will be paid to any person for influencing or 

attempting to influence an officer or employee of any agency, a Member Of Congress, an officer or 

employee of Congress, or an employee of a Member of Congress in connection with this federal grant or 

cooperative agreement, the undersigned shall complete and submit Standard Form – LL*Disclosure Form 

to Report Lobbying*, in accordance with its instructions. The undersigned shall require that the language 

of this certification be included in the awards documents for all sub awards at all tiers (including sub 

grants, contracts under grants and cooperative agreements, and subcontracts) and that all sub recipients 

shall certify and disclose accordingly. 

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY, AND VOLUNTARY 

EXCLUSION – LOWER TIER COVERED TRANSACTIONS 

The prospective lower tier participant certifies, by submission of this proposal, that neither it nor its 
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principals are presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily 

excluded from participating in this transaction by any Federal department or agency. Where the 

prospective lower tier participant is unable to certify to any of the statements in this certification, such 

prospective participant shall attach an explanation to this proposal. OG-4929 

ASSURANCE WITH P.L. 111-117 OF THE U.S. DEPARTMENT OF EDUCATION OMNIBUS 

APROPRIATION ACT OF 2010 

When issuing statements, press releases, requests for proposals, solicitations, and other documents 

describing this project, the recipient shall state clearly: 1) the dollar amount of federal funds for the 

project, 2) the percentage of the total cost of the project that will be financed with federal funds, and 3) 

the percentage and dollar amount of the total cost of the project that will be financed by nongovernmental 

sources. 

ASSURANCE CONCERNING MATERIALS DEVELOPED WITH FUNDS AWARDED UNDER THIS GRANT 

The grantee assures that the following statement will be included on any publication or project materials 

developed with funds awarded under this program, including reports, films, brochures, and flyers: “These 

materials were developed under a grant awarded by the Michigan Department of Education.” 

CERTIFICATION REGARDING NONDISCRIMINATION UNDER FEDERALLY AND STATE ASSISTED 

PROGRAMS 

The applicant hereby agrees that it will comply with all federal and Michigan laws and regulations 

prohibiting discrimination and, in accordance therewith, no person, on the basis of race, color, religion, 

national origin or ancestry, age, sex, marital status or handicap, shall be discriminated against, excluded 

from participation in, denied the benefits of, or otherwise be subjected to discrimination in any program or 

activity for which it is responsible or for which it receives financial assistance from the U.S. Department of 

Education or the Michigan Department of Education. 

CERTIFICATION REGARDING BOY SCOUTS OF AMERICA EQUAL ACCESS ACT, 20 U.S.C.  

7905, 34 CFR PART 108. 

A State or sub grantee that is a covered entity as defined in Sec. 108.3 of this title shall comply with the 

nondiscrimination requirements of the Boy Scouts of America Equal Access Act, 20 U.S.C.  

7905, 34 CFR part 108. 

PARTICIPATION OF NONPUBLIC SCHOOLS 

The applicant assures that private nonprofit schools have been invited to participate in planning and 

implementing the activities of this application. 

ASSURANCE REGARDING ACCESS TO RECORDS AND FINANCIAL STATEMENTS 

The applicant hereby assures that it will provide the pass-through entity, i.e., the Michigan Department of 

Education, and auditors with access to the records and financial statements as necessary for the pass-

through entity to comply with Section 400 (d) (4) of the U.S. Department of Education Compliance 

Supplement for A-133. 

ASSURANCE REGARDING COMPLIANCE WITH GRANT PROGRAM REQUIREMENTS 

The grantee agrees to comply with all applicable requirements of all State statutes, Federal laws, 

executive orders, regulations, policies and award conditions governing this program. The grantee 

understands and agrees that if it materially fails to comply with the terms and conditions of the grant 

award, the Michigan Department of Education may withhold funds otherwise due to the grantee from this 

grant program, any other federal grant programs or the State School Aid Act of 1979 as amended, until 

the grantee comes into compliance or the matter has been adjudicated and the amount disallowed has 

been recaptured (forfeited). The Department may withhold up to 100% of any payment based on a 

monitoring finding, audit finding or pending final report. 

CERTIFICATION REGARDING TITLE II OF THE AMERICANS WITH DISABILITIES ACT (A.D.A.), 

P.L. 101-336, STATE AND LOCAL GOVERNMENT SERVICES  

The Americans with Disabilities Act (ADA) provides comprehensive civil rights protections for individuals 

with disabilities. Title II of the ADA covers programs, activities, and services of public entities. Title II 

requires that, “No qualified individual with a disability shall, by reason of such disability be excluded from 

participation in or be denied the benefits of the services, programs, or activities of a public entity, or be 

subjected to discrimination by such entity.” In accordance with Title II ADA provisions, the applicant has 

conducted a review of its employment and program/service delivery processes and has developed 
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solutions to correcting barriers identified in the review. 

CERTIFICATION REGARDING TITLE III OF THE AMERICANS WITH DISABILITIES ACT (A.D.A.), 

P.L. 101-336, PUBLIC ACCOMMODATIONS AND COMMERCIAL FACILITIES 

The Americans with Disabilities Act (ADA) provides comprehensive civil rights protections for individuals 

with disabilities. Title III of the ADA covers public accommodations (private entities that affect commerce, 

such as museums, libraries, private schools and day care centers) and only addresses existing facilities 

and readily achievable barrier removal. In accordance with Title III provisions, the applicant has taken the 

necessary action to ensure that individuals with a disability are provided full and equal access to the 

goods, services, facilities, privileges, advantages, or accommodations offered by the applicant. In addition, 

a Title III entity, upon receiving a grant from the Michigan Department of Education, is required to meet 

the higher standards (i.e., program accessibility standards) as set forth in Title III of the ADA for the 

program or service for which they receive a grant. 

CERTIFICATION REGARDING GUN-FREE SCHOOLS - Federal Programs (Section 4141, Part A, 

Title IV, NCLB)  

The applicant assures that it has in effect a policy requiring the expulsion from school for a period of not 

less than one year of any student who is determined to have brought a weapon to school under the 

jurisdiction of the agency except such policy may allow the chief administering officer of the agency to 

modify such expulsion requirements for student on a case-by-case basis. (The term "weapon" means a 

firearm as such term is defined in Section 92` of Title 18, United States Code.)  

The district has adopted, or is in the process of adopting, a policy requiring referral to the criminal or 

juvenile justice system of any student who brings a firearm or weapon to a school served by the agency. 

AUDIT REQUIREMENTS 

All grant recipients who spend $500,000 or more in federal funds from one or more sources are required 

to have an audit performed in compliance with the Single Audit Act (effective July 1, 2003). 

Further, the applicant hereby assures that it will direct its auditors to provide the Michigan Department of 

Education access to their audit work papers upon the request of the Michigan Department of Education. 

ASSURANCE AGAINST TRAFFICKING IN PERSONS 

The applicant assures that it adopts the requirements in the code of Federal Regulations at 2CFR 175 as a 

condition for this grant.  You as a sub recipient under this award and your employees may not— 

I. Engage in severe forms of trafficking in persons during the period of time that the award is in 

effect, 

II. Procure a commercial sex act during the period of time that the award is in effect; or 

III. Use forced labor in the performance of the award or sub awards under the award, 

IV. Under this condition, the Federal awarding agency may terminate this grant without penalty for 

any violation of these prohibitions by the grantee, its employees or its sub recipients. 

ASSURANCE REGARDING THE PROHIBITION OF TEXT MESSAGING AND EMAILING WHILE 

DRIVING DURING OFFICIAL FEDERAL GRANT BUSINESS 

The applicant assures that it prohibits text messaging and emailing while driving during official grant 

business. Federal grant recipients, sub recipients and their grant personnel are prohibited from text 

messaging while driving a government owned vehicle, or while driving their own privately owned vehicle 

during official grant business, or from using government supplied electronic equipment to text message or 

email when driving. 

Recipients must comply with these conditions under Executive Order 13513, “Federal Leadership on 

Reducing Text Messaging While Driving,” October 1, 2009. 

CERTIFICATION REGARDING UNIVERSAL IDENTIFIER REQUIREMENTS 

The applicant or grant recipient certifies it will meet the requirement for supplying a Data Universal 

Numbering systems (DUNS) number.  As a condition of a sub recipient of a federal grant award, you must 

supply a DUNS number to the MDE.  No entity may receive a federal sub award without a DUNS number.  

The MDE will not make a sub award to an entity unless that entity has provided its DUNS number. 

ASSURANCE REGARDING REPORTING SUBAWARD DATA FOR SUBRECIPIENTS 

The Federal Funding Accountability and Transparency Act (FFATA) is designed to increase transparency 

and improve the public’s access to Federal government information.  To this end, FFATA requires that sub 

award data be reported for all new Federal grants funded at $25,000 or more with an award date on or 
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after October 1, 2010. 

IN ADDITION:  

This project/program will not supplant nor duplicate an existing School Improvement Plan. In the case of 

priority schools already implementing a state approve reform/redesign plan, the grant will be used to 

supplement, expand, or otherwise substantially increase the efforts and work of the selected reform 

model. Grant funds shall not be used for a reform model that has not been approved by the Michigan 

Department of Education. 
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	Due to space constraints this narrative will address in detail just three of the evidence-based strategies (EBS) that will be implemented through SIG V.  For a list of the EBSs that will be implemented, please see Table 3b and for a comprehensive description please see Attachment E.       
	  
	To select evidence based strategies, as previously mentioned, Godwin Heights High School underwent a diagnostic process with multiple data sources to first begin the understanding of the priority school designation and focus the big ideas on researched based practices aligned with the Transformation Model. Parrett and Budge (2012) compiled thirty years of research to determine effective practices for high poverty schools. Based off of their research and research by Harvey Daniels, Marzano, the CAL institute
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	 Enrollment data indicates an increase in English Learners while ELPA and MME data indicates a decline in English Learner's academic performance.  The Sheltered Instruction Observation Protocol (SIOP) is an instructional design to foster content and language acquisition.  English Learners tend to acquire basic interpersonal communication skills and experience language fossilization with academic vocabulary. Implementing an instructional design where students receive explicit instruction for content and lan
	 Enrollment data indicates an increase in English Learners while ELPA and MME data indicates a decline in English Learner's academic performance.  The Sheltered Instruction Observation Protocol (SIOP) is an instructional design to foster content and language acquisition.  English Learners tend to acquire basic interpersonal communication skills and experience language fossilization with academic vocabulary. Implementing an instructional design where students receive explicit instruction for content and lan
	 Enrollment data indicates an increase in English Learners while ELPA and MME data indicates a decline in English Learner's academic performance.  The Sheltered Instruction Observation Protocol (SIOP) is an instructional design to foster content and language acquisition.  English Learners tend to acquire basic interpersonal communication skills and experience language fossilization with academic vocabulary. Implementing an instructional design where students receive explicit instruction for content and lan


	 
	Content Area Literacy: 
	 Literacy skills of reading and writing declined on all data sets, which led to the conclusion of creating a focus area on Content Literacy, especially in the area of evaluating informational text. Based on student data, via class surveys and enrollment 
	 Literacy skills of reading and writing declined on all data sets, which led to the conclusion of creating a focus area on Content Literacy, especially in the area of evaluating informational text. Based on student data, via class surveys and enrollment 
	 Literacy skills of reading and writing declined on all data sets, which led to the conclusion of creating a focus area on Content Literacy, especially in the area of evaluating informational text. Based on student data, via class surveys and enrollment 


	information, many Godwin Heights students come from at-risk situations and have limited opportunities outside of the school day to integrate academic vocabulary with reading and writing. As all teachers integrate content literacy into their teaching, the focus of applying content specific vocabulary to reading and writing will deepen knowledge and proficiency rather than provide a broad scope of skills. 
	information, many Godwin Heights students come from at-risk situations and have limited opportunities outside of the school day to integrate academic vocabulary with reading and writing. As all teachers integrate content literacy into their teaching, the focus of applying content specific vocabulary to reading and writing will deepen knowledge and proficiency rather than provide a broad scope of skills. 
	information, many Godwin Heights students come from at-risk situations and have limited opportunities outside of the school day to integrate academic vocabulary with reading and writing. As all teachers integrate content literacy into their teaching, the focus of applying content specific vocabulary to reading and writing will deepen knowledge and proficiency rather than provide a broad scope of skills. 


	 
	21st Century Skills: 
	 When analyzing ACT College Readiness Benchmark standards and curriculum, data indicated students struggled with questions and tasks requiring critical thinking, problem solving, and real life application. By embedding 21st Century skills into all contents, instruction will foster ability for students to develop higher level thinking skills required to perform at the high school and beyond level. In addition, 21st Century skills will foster cooperation and collaboration in the classroom and provide opportu
	 When analyzing ACT College Readiness Benchmark standards and curriculum, data indicated students struggled with questions and tasks requiring critical thinking, problem solving, and real life application. By embedding 21st Century skills into all contents, instruction will foster ability for students to develop higher level thinking skills required to perform at the high school and beyond level. In addition, 21st Century skills will foster cooperation and collaboration in the classroom and provide opportu
	 When analyzing ACT College Readiness Benchmark standards and curriculum, data indicated students struggled with questions and tasks requiring critical thinking, problem solving, and real life application. By embedding 21st Century skills into all contents, instruction will foster ability for students to develop higher level thinking skills required to perform at the high school and beyond level. In addition, 21st Century skills will foster cooperation and collaboration in the classroom and provide opportu


	 
	To further monitor the implementation of these strategies, Godwin Heights High School administration and teacher leaders will perform frequent walk-throughs and monitor assessments in order to gather both process and student achievement data. Staff will use this data to collaboratively problem-solve, adjust instruction, improve implementation to maximize impact on student achievement. In addition, Godwin Heights High School seeks to inform parents - whom support student learning outside of the instructional
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	Table 3b: Evidence Based Strategies 

	Span

	EBS 
	EBS 
	EBS 

	Description 
	Description 

	Transformation Model Requirement 
	Transformation Model Requirement 

	Span

	Sheltered Instruction 
	Sheltered Instruction 
	Sheltered Instruction 

	SIOP Instructional Planning & Lesson Delivery 
	SIOP Instructional Planning & Lesson Delivery 

	Requirement #5 & #7 
	Requirement #5 & #7 

	Span

	Content Area Literacy 
	Content Area Literacy 
	Content Area Literacy 

	Academic Vocabulary, Critical Reading, and Writing Skills aligned and emphasized in all content classes 
	Academic Vocabulary, Critical Reading, and Writing Skills aligned and emphasized in all content classes 

	Requirement #5 & #7 
	Requirement #5 & #7 

	Span

	21st Century Skills 
	21st Century Skills 
	21st Century Skills 

	Content Centered Classroom with Critical Thinking/ 
	Content Centered Classroom with Critical Thinking/ 
	Problem Solving & Technology 

	Requirement #5 & #7 
	Requirement #5 & #7 

	Span

	Extended School Day/Year 
	Extended School Day/Year 
	Extended School Day/Year 

	Intervention/Credit Recovery/Summer School 
	Intervention/Credit Recovery/Summer School 

	Requirement #9 
	Requirement #9 

	Span

	Instructional/Data Coaching 
	Instructional/Data Coaching 
	Instructional/Data Coaching 

	Site-based data driven coaching to support teachers in improving instructional practices 
	Site-based data driven coaching to support teachers in improving instructional practices 

	Requirement #5, #7, #8 
	Requirement #5, #7, #8 

	Span


	 
	c. Describe how the implementation of the SIG will be evaluated for effectiveness. (maximum length 2 pages) 
	c. Describe how the implementation of the SIG will be evaluated for effectiveness. (maximum length 2 pages) 
	c. Describe how the implementation of the SIG will be evaluated for effectiveness. (maximum length 2 pages) 
	c. Describe how the implementation of the SIG will be evaluated for effectiveness. (maximum length 2 pages) 



	 
	The Godwin Heights Public School District has extensive capacity and experience in evaluating the effective use of school improvement funds and program impact.  As noted in the LEA section of this application, the district has an effective central office team that provides support in the area of grant management, program evaluation, and monitoring. Grants fund expenditures will be managed to ensure that they meet grant intent, provide the best value added for the schools and students of the district, and ar
	several years through the careful and intentional development of policies and procedures for monitoring program implementation and completing robust program evaluations. The Godwin Heights Secondary Instructional Leadership Team (GHSILT) ensures that the district representatives, building leaders, and teachers have timely and creditable data to support informed decision making and program evaluation. Below is a description of the program evaluation process that will be used to continually monitor SIG outcom
	 
	Step 1: Engage Stakeholders – GHSILT will convene an initial meeting to clarify the goals and objectives of the SIG. They will engage in a discussion with key stakeholders about the intent of the grant in order to clarify how the grant is expected to lead to the stated goals and outcomes.  Key stakeholders will be involved early in the evaluation process to ensure a variety of perspectives.  Key stakeholders could include district and building leaders, teachers, students, family members, and other members o
	 
	Step 2: Describe the Program – GHSILT will then articulate (in writing) what the grant does and what it is supposed to accomplish. This description should answer questions such as: What is the goal of the grant?  Which activities are essential to pursue in order to reach the grant goal?  How many people is the grant expected to serve?  What are the interim indicators of grant success? Etc.  It is important to note that program planning and evaluation go together.  It is good practice and, in fact, recommend
	 
	Step 3: Focus the Evaluation - The evaluations can be either summative or formative in nature. GHSILT can focus on different aspects or programs within the grant as well as goals (i.e., did we meet the desired outcome) or both. GHSILT will consider purpose and timing of the evaluation by considering questions such as, how will the evaluation information be used? What data-gathering methods are best suited for the evaluation?  What constraints are present (i.e., time, money, availability of key stakeholders)
	 
	Step 4: Gather Evidence - Qualitative and quantitative data are the two main forms of data that will be collected.  Qualitative data offers descriptive information that captures perception, opinions, feelings, or observable phenomena. Three commonly used methods for gathering qualitative evaluation data are: interviews, focus groups, and participant observation.   
	Quantitative data refers to information that may be measured by numbers or tallies.  Methods for collecting quantitative data include numerical based systems such as assessments, attendance rates, and disciplinary referrals, as well as, scale-based surveys and questionnaires.  
	Possible metrics for measuring SIG effectiveness include:  
	 All of the academic and behavior data included in the Baseline Data Table (see Attachment A) included in this application;  
	 All of the academic and behavior data included in the Baseline Data Table (see Attachment A) included in this application;  
	 All of the academic and behavior data included in the Baseline Data Table (see Attachment A) included in this application;  

	 Building leader and teacher perception surveys;  
	 Building leader and teacher perception surveys;  

	 Student, family, and community partner surveys;  
	 Student, family, and community partner surveys;  

	 Student Focus Groups; 
	 Student Focus Groups; 

	 Parental attendance at SIG-related evening functions;     
	 Parental attendance at SIG-related evening functions;     

	 Changes in student achievement (as measured by district common assessment as well as state assessment such as M-STEP, PSAT 8/9, PSAT 10, PSAT/NMSQT, SAT).  
	 Changes in student achievement (as measured by district common assessment as well as state assessment such as M-STEP, PSAT 8/9, PSAT 10, PSAT/NMSQT, SAT).  

	 K-12 Learning Walks – As a K-12 Instructional Leadership Team, our goal is to build a better understanding together of curriculum and instructional practices to impact continuous improvement of student learning 
	 K-12 Learning Walks – As a K-12 Instructional Leadership Team, our goal is to build a better understanding together of curriculum and instructional practices to impact continuous improvement of student learning 


	 Classroom Learning Labs – An in-house professional development protocol that affords teachers the opportunity to observe teaching and learn from one another’s best practices through structured protocol. 
	 Classroom Learning Labs – An in-house professional development protocol that affords teachers the opportunity to observe teaching and learn from one another’s best practices through structured protocol. 
	 Classroom Learning Labs – An in-house professional development protocol that affords teachers the opportunity to observe teaching and learn from one another’s best practices through structured protocol. 

	 Priority Plan/SIG Implementation Walks – A check and balance for K-12 Alignment and implementation to assure success for all Godwin students. 
	 Priority Plan/SIG Implementation Walks – A check and balance for K-12 Alignment and implementation to assure success for all Godwin students. 


	  
	Step 5: Draw Conclusions - In this step, GHSILT will attempt to answer essential program evaluation questions. Is the grant or program having the intended impact?  Are the desired goals or outcomes being achieved? Why or why not? GHSILT will use data to show trends, gaps, strengths, and weaknesses.  Compare evaluation data with a) targets set for the grant or program, b) against standards established by stakeholders, and/or c) make comparisons with other grants and initiatives.    
	  
	Step 6: Share Lessons Learned - It is important that the work put into evaluations is used for grant and program improvement. GHSILT will present findings and recommendations to a broad set of relevant stakeholders (including district and building leaders, teachers, students, and family and community members). Findings will be shared in written and presentation formats at evening parent activities and on-going data dialogues.    
	  
	Table 3c details the individuals that will be involved in continuously monitoring and evaluating SIG effectiveness.    
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	Table 3c: Evaluated SIG Effectiveness  

	Span

	TR
	TD
	Span
	Godwin Heights Secondary Instructional Leadership Team (GHSILT) 

	Span

	GHPS Instructional Division 
	GHPS Instructional Division 
	GHPS Instructional Division 

	 Mr. William Fetterhoff – Superintendent 
	 Mr. William Fetterhoff – Superintendent 
	 Mr. William Fetterhoff – Superintendent 
	 Mr. William Fetterhoff – Superintendent 

	 Mrs. Michelle Krynicki – Director or Instruction/Title III Director 
	 Mrs. Michelle Krynicki – Director or Instruction/Title III Director 

	 Dr. Derek Cooley – Director or Special Education 
	 Dr. Derek Cooley – Director or Special Education 



	Span

	GHPS Department of Finance 
	GHPS Department of Finance 
	GHPS Department of Finance 

	 Mr. Matt Hickson – Director of Finance 
	 Mr. Matt Hickson – Director of Finance 
	 Mr. Matt Hickson – Director of Finance 
	 Mr. Matt Hickson – Director of Finance 

	 Mr. Andy Duch – Business Office Accountant 
	 Mr. Andy Duch – Business Office Accountant 



	Span

	Godwin Heights High School 
	Godwin Heights High School 
	Godwin Heights High School 

	 Mr. Chad Conklin – Building Principal 
	 Mr. Chad Conklin – Building Principal 
	 Mr. Chad Conklin – Building Principal 
	 Mr. Chad Conklin – Building Principal 

	 Mr. Michael Porco – Assistant Principal 
	 Mr. Michael Porco – Assistant Principal 

	 Ms. Melissa Musial – Instructional Specialist 
	 Ms. Melissa Musial – Instructional Specialist 

	 SIG Coordinator – TBD 
	 SIG Coordinator – TBD 

	 Teachers 
	 Teachers 

	 Students 
	 Students 

	 Family and Community Partners 
	 Family and Community Partners 



	Span

	Kent Intermediate School District 
	Kent Intermediate School District 
	Kent Intermediate School District 

	 Ms. Susan Brummel – School Improvement Team 
	 Ms. Susan Brummel – School Improvement Team 
	 Ms. Susan Brummel – School Improvement Team 
	 Ms. Susan Brummel – School Improvement Team 



	Span

	Outside Provider 
	Outside Provider 
	Outside Provider 

	 Mrs. Char Firlick – K-12 Leadership Consultant 
	 Mrs. Char Firlick – K-12 Leadership Consultant 
	 Mrs. Char Firlick – K-12 Leadership Consultant 
	 Mrs. Char Firlick – K-12 Leadership Consultant 



	Span

	Michigan Department of Education 
	Michigan Department of Education 
	Michigan Department of Education 

	 Dr. LaWanna Shelton – Education Consultant – School Improvement Support Unit 
	 Dr. LaWanna Shelton – Education Consultant – School Improvement Support Unit 
	 Dr. LaWanna Shelton – Education Consultant – School Improvement Support Unit 
	 Dr. LaWanna Shelton – Education Consultant – School Improvement Support Unit 

	 Ms. Natasha Baker – State School Reform Officer 
	 Ms. Natasha Baker – State School Reform Officer 



	Span


	 
	 
	d. Title VI Rural Schools Element Modification  
	d. Title VI Rural Schools Element Modification  
	d. Title VI Rural Schools Element Modification  
	d. Title VI Rural Schools Element Modification  

	i. If the LEA receives rural school funding Title VI, it is allowed to modify one element of the transformation or turnaround model. Indicate which element the school will modify, and describe how it will meet the intent and purpose of the original element. NOTE: this modification does not apply to the other models. (maximum length 1 page) If the LEA does not receive Title VI rural school funding, mark section 6.d as “N/A.”  
	i. If the LEA receives rural school funding Title VI, it is allowed to modify one element of the transformation or turnaround model. Indicate which element the school will modify, and describe how it will meet the intent and purpose of the original element. NOTE: this modification does not apply to the other models. (maximum length 1 page) If the LEA does not receive Title VI rural school funding, mark section 6.d as “N/A.”  
	i. If the LEA receives rural school funding Title VI, it is allowed to modify one element of the transformation or turnaround model. Indicate which element the school will modify, and describe how it will meet the intent and purpose of the original element. NOTE: this modification does not apply to the other models. (maximum length 1 page) If the LEA does not receive Title VI rural school funding, mark section 6.d as “N/A.”  




	 
	N/A as it applies to this application. 
	 
	e. Describe how the school and district will meaningfully engage families and the community in the implementation of the reform model on an ongoing basis. 
	e. Describe how the school and district will meaningfully engage families and the community in the implementation of the reform model on an ongoing basis. 
	e. Describe how the school and district will meaningfully engage families and the community in the implementation of the reform model on an ongoing basis. 
	e. Describe how the school and district will meaningfully engage families and the community in the implementation of the reform model on an ongoing basis. 



	 
	Our work engaging family and community partners in the implementation of the reform model began in earnest after our school was identified as “priority.”  At that time, several efforts were made to meaningfully engage families and community partners in wide variety of reform related activities.  Evidence of work underway would be: newsletters, parent-teacher conference attendance; updated web pages; the involvement of volunteer organizations; and community mentoring programs.    
	 
	In regards to specific reform model and interventions described in this application, parents and community partners have already had a chance to provide input and guidance about the selected model.  In addition, as described above, parents and community partners will be included in the continuous monitoring and evaluation of the SIG. As such, we have chosen to focus on the following categories of family and community involvement:  
	 
	Community Engagement Committee (CEC): The committee will be composed of five to seven members including teachers, family members, and community partners.  This committee will meet, at least, quarterly to review SIG related data, share perceptions about implementation and provide feedback about on-going program adjustments.  By establishing a team and creating partnerships, parent and community engagement will continue to increase at the secondary level. 
	 
	Department Nights: In collaboration with the Community Engagement Committee, each high school department will offer an evening for parents and community members to learn about our curriculum, best practices, school achievement results and college/career opportunities in a meaningful and interactive way.  
	 
	Community Events: 
	As attendance spikes during fall and winter sports, the Community Engagement Committee will capitalize on the opportunity and host open house tailgate events to communicate with parents. The CEC will publish updates in the High School & District newsletter and will work with social media to ensure an active online presence for Godwin Heights families. 
	 
	Parent Room: In order to make our school more open to parents, we will create a “Parent Room” which will showcase aggregate data related to key metrics of success associated with the grant. In addition, computer stations will be set-up to for parents to access our online grading system if Internet availability is problematic.  This room will also house our Family & Community Liaison to assist parents in addressing any needs or concerns. 
	 
	 
	4. Resource Profile  
	4. Resource Profile  
	4. Resource Profile  

	a. Describe how the district will leverage state and federal funds and coordinate resources to implement the selected intervention model. As you develop your response, consider how SIG funds will be used to supplement and support other funding resources such as general funds, Title I, Part A, Title II, Part A, IDEA special education funds, and Michigan Section 31a At-Risk funding. (maximum length 1 page) 
	a. Describe how the district will leverage state and federal funds and coordinate resources to implement the selected intervention model. As you develop your response, consider how SIG funds will be used to supplement and support other funding resources such as general funds, Title I, Part A, Title II, Part A, IDEA special education funds, and Michigan Section 31a At-Risk funding. (maximum length 1 page) 
	a. Describe how the district will leverage state and federal funds and coordinate resources to implement the selected intervention model. As you develop your response, consider how SIG funds will be used to supplement and support other funding resources such as general funds, Title I, Part A, Title II, Part A, IDEA special education funds, and Michigan Section 31a At-Risk funding. (maximum length 1 page) 



	 
	The Godwin has a demonstrated track record of aligning resources (i.e., local, state, federal, and other) in order to ensure implementation fidelity and effectiveness.  In such cases input from a variety of stakeholders (i.e., district, building, family, and community) is sought early in the planning and implementation process.  In the case 
	of this grant, multiple funding sources will be leveraged to support the implementation of the selected intervention model. As an example, state funding streams such as the foundation allowance (in combination with Title II, Title III and 31a) are already being used to provide all students in the district with an extended school day. SIG funds will be used to expand these programs, through extended year opportunities and additional resources.  As noted above, in order to ensure coherence and maximize impact
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	Table 4a: Funding Source Alignment 

	Span
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	Span
	Current Intervention 

	TD
	Span
	Funding Source 

	TD
	Span
	SIG Supplement/Alignment 

	Span

	Sheltered Instruction 
	Sheltered Instruction 
	Sheltered Instruction 

	General, Title II, Title III 
	General, Title II, Title III 

	Instructional Program/Professional Learning  
	Instructional Program/Professional Learning  
	(Site-based data driven coaching and PD) 

	Span

	Content Area Literacy 
	Content Area Literacy 
	Content Area Literacy 

	General, Title II 
	General, Title II 

	Instructional Program/Professional Learning 
	Instructional Program/Professional Learning 
	(Site-based data driven coaching and PD) 

	Span

	21st Century Skills 
	21st Century Skills 
	21st Century Skills 

	General, Title II 
	General, Title II 

	Instructional Program/Professional Learning/Technology 
	Instructional Program/Professional Learning/Technology 
	(Site-based data driving coaching, PD and Chromebooks) 

	Span

	High-quality PD aligned to selected reform model 
	High-quality PD aligned to selected reform model 
	High-quality PD aligned to selected reform model 

	General, Title II 
	General, Title II 

	Professional Learning centered our 3 Big Ideas with support from ESPs 
	Professional Learning centered our 3 Big Ideas with support from ESPs 

	Span

	Extended School Day/Intervention Program 
	Extended School Day/Intervention Program 
	Extended School Day/Intervention Program 

	General, 31a 
	General, 31a 

	Additional Intervention Specialists 
	Additional Intervention Specialists 

	Span

	Extended School Day/Credit Recovery 
	Extended School Day/Credit Recovery 
	Extended School Day/Credit Recovery 

	General, 31a 
	General, 31a 

	Before & After School Programs 
	Before & After School Programs 
	 (After School Tier III Tutoring) 

	Span

	Extended School Year/9-12 Summer School 
	Extended School Year/9-12 Summer School 
	Extended School Year/9-12 Summer School 

	General, 31a 
	General, 31a 

	Summer School Programs  
	Summer School Programs  
	(Incoming Freshman Summer Transition Program) 

	Span

	Instructional Specialist 
	Instructional Specialist 
	Instructional Specialist 

	General 
	General 

	Personnel & Staff  
	Personnel & Staff  
	(Data Coach & Math Coach) 

	Span

	Kent School Services Network (KSSN) 
	Kent School Services Network (KSSN) 
	Kent School Services Network (KSSN) 

	General, The Steelcase Foundation Grant 
	General, The Steelcase Foundation Grant 

	Personnel & Staff  
	Personnel & Staff  
	(Family & Community Liaison) 

	Span


	 
	In order to best serve the students, Godwin Heights School District proposes to use SIG funds in order to support and enhance the highly impactful work which began during the 2013-2014 school year. See #4b Resource Profile and the #5 External Service Provider Selection for additional details about how SIG funds will be coordinated to maximize student achievement.   
	 
	 
	b. The MDE requires the district to have three SIG- funded positions working at the building level as a condition of receiving the grant. These positions are: 
	b. The MDE requires the district to have three SIG- funded positions working at the building level as a condition of receiving the grant. These positions are: 
	b. The MDE requires the district to have three SIG- funded positions working at the building level as a condition of receiving the grant. These positions are: 
	b. The MDE requires the district to have three SIG- funded positions working at the building level as a condition of receiving the grant. These positions are: 

	1. The SIG coordinator 
	1. The SIG coordinator 
	1. The SIG coordinator 
	1. The SIG coordinator 

	2. Data coach 
	2. Data coach 

	3. Family liaison coordinator/director 
	3. Family liaison coordinator/director 


	ii. The school principal or assistant principal cannot perform any of the duties outlined above. 
	ii. The school principal or assistant principal cannot perform any of the duties outlined above. 

	iii. The recommended Full-Time Equivalencies (FTEs) for each of these positions are based on the enrollment on each school. These are detailed below: 
	iii. The recommended Full-Time Equivalencies (FTEs) for each of these positions are based on the enrollment on each school. These are detailed below: 

	1. Building enrollment of 250 students or less: should not exceed 0.5 FTE per position. 
	1. Building enrollment of 250 students or less: should not exceed 0.5 FTE per position. 
	1. Building enrollment of 250 students or less: should not exceed 0.5 FTE per position. 





	2. Building enrollment of 251 to 500 students: should not exceed 0.7 FTE per position. 
	2. Building enrollment of 251 to 500 students: should not exceed 0.7 FTE per position. 
	2. Building enrollment of 251 to 500 students: should not exceed 0.7 FTE per position. 
	2. Building enrollment of 251 to 500 students: should not exceed 0.7 FTE per position. 
	2. Building enrollment of 251 to 500 students: should not exceed 0.7 FTE per position. 
	2. Building enrollment of 251 to 500 students: should not exceed 0.7 FTE per position. 

	3. Building enrollment of 501 or more students: should not exceed 1.0 FTE per position. 
	3. Building enrollment of 501 or more students: should not exceed 1.0 FTE per position. 


	iv. Districts applying for multiple schools may combine FTEs. For example: 
	iv. Districts applying for multiple schools may combine FTEs. For example: 

	1. Two buildings with enrollment of 250 or less students are applying. They could have: 
	1. Two buildings with enrollment of 250 or less students are applying. They could have: 
	1. Two buildings with enrollment of 250 or less students are applying. They could have: 

	a. 1.0 FTE SIG coordinator to cover both buildings. 
	a. 1.0 FTE SIG coordinator to cover both buildings. 
	a. 1.0 FTE SIG coordinator to cover both buildings. 

	b. 1.0 Data Coach to Cover both Buildings. 
	b. 1.0 Data Coach to Cover both Buildings. 


	2. These are examples only. The school and district must decide how best to leverage the recommended FTEs to meet their unique needs. 
	2. These are examples only. The school and district must decide how best to leverage the recommended FTEs to meet their unique needs. 


	v. In a single building, any of the three positions may be combined at the building level. For example: 
	v. In a single building, any of the three positions may be combined at the building level. For example: 

	1. One individual could be 0.5 FTE as the SIG coordinator and 0.5 FTE as the Data Coach. 
	1. One individual could be 0.5 FTE as the SIG coordinator and 0.5 FTE as the Data Coach. 
	1. One individual could be 0.5 FTE as the SIG coordinator and 0.5 FTE as the Data Coach. 

	2. This is provided as an example only. The school and district must decide how best to leverage the recommended FTEs to meet their unique needs. 
	2. This is provided as an example only. The school and district must decide how best to leverage the recommended FTEs to meet their unique needs. 


	vi. Describe how these positions will be operationalized, how they will be funded, how the appropriate FTEs will be assigned at the school level, and how they will support the SIG. (maximum length 2 pages) 
	vi. Describe how these positions will be operationalized, how they will be funded, how the appropriate FTEs will be assigned at the school level, and how they will support the SIG. (maximum length 2 pages) 




	NOTE: SIG positions funded at the building level may not be duplicated at the district level. Some district costs for oversight of the SIG are allowable. See LEA level application for more information. 
	 
	SIG Coordinator: The SIG Coordinator will be a contracted service at the equivalent of a .5 SIG-Funded FTE.  This individual will work with the building Principal, Director of Instruction, Instructional Specialist, and the Building School Improvement Team (BSIT) comprised of administration and teacher-leaders to support and oversee all aspects of reform plan implementation and monitoring.  In addition, the SIG Coordinator will work with the building Principal to plan and coordinator program budgets in accor
	 
	Data Coach: The SIG Data Coach will be a contracted service at the equivalent of a .5 SIG-Funded FTE. This individual will work with building Principal, Director of Instruction, Instructional Specialist and the Building School Improvement Team (BSIT) in planning and conducting staff development activities that focus on the use of data and assessments to enhance learning and collaborative instructional planning.  The data coach will work with small groups of teachers and/or instructional leaders in analyzing
	into practice.  The data coach will follow up with classroom visits and conversations about practices while viewing all grade levels to ensure vertical alignment.  
	 
	Family & Community Liaison: The SIG Family & Community Liaison will be represented as a 1.0 SIG-Funded FTE.  The Family and Community Liaison will assist in increasing parent participation and student achievement with our current Community School Coordinator through Kent School Services Network (KSSN).  The Liaison will also collaborate with school staff and community partners to develop programs and classes to support parents and students outside of school (i.e., Parent Nights); facilitate outreach to fami
	 
	 
	c. The district may choose to employ staff or contract for mental health services to support SIG receiving schools. 
	c. The district may choose to employ staff or contract for mental health services to support SIG receiving schools. 
	c. The district may choose to employ staff or contract for mental health services to support SIG receiving schools. 
	c. The district may choose to employ staff or contract for mental health services to support SIG receiving schools. 

	i. Indicate whether or not the school will provide mental health services. 
	i. Indicate whether or not the school will provide mental health services. 
	i. Indicate whether or not the school will provide mental health services. 

	ii. If providing these services, indicate if the services will be provided by a staff member or if the district will contract for the services. 
	ii. If providing these services, indicate if the services will be provided by a staff member or if the district will contract for the services. 




	NOTE: Contracted mental health services should be for an amount that is in line with the FTE requirements based on enrollment outlined in 3.b.iii above (i.e. the school enrollment is 250 or less, so the amount for the contracted service must be equal to or less than what it would cost for 0.5 FTE of an employee performing the same service). 
	iii. Describe how this work will be operationalized, how it will be funded, how the appropriate FTE will be assigned at the school level, and how it will support the SIG. If not providing this service, no response is necessary. (maximum length 1 page) 
	iii. Describe how this work will be operationalized, how it will be funded, how the appropriate FTE will be assigned at the school level, and how it will support the SIG. If not providing this service, no response is necessary. (maximum length 1 page) 
	iii. Describe how this work will be operationalized, how it will be funded, how the appropriate FTE will be assigned at the school level, and how it will support the SIG. If not providing this service, no response is necessary. (maximum length 1 page) 
	iii. Describe how this work will be operationalized, how it will be funded, how the appropriate FTE will be assigned at the school level, and how it will support the SIG. If not providing this service, no response is necessary. (maximum length 1 page) 
	iii. Describe how this work will be operationalized, how it will be funded, how the appropriate FTE will be assigned at the school level, and how it will support the SIG. If not providing this service, no response is necessary. (maximum length 1 page) 




	 
	At Godwin Heights Public Schools, we understand that the social and emotional needs of our students must be met in order to for them to achieve at high levels.  As such, we have proactively taken steps to ensure the social and emotional support students require is place in our school.  Through the use of The Steelcase Foundation Grant, our high school currently has an on-site Community School Clinician through Kent School Services Network (KSSN) as a 1.0 FTE.  Because this step has been taken, the social, e
	 
	d. Professional development must be provided throughout the school year (late start, early releases, school days without students, etc.) at least 8 hours per month for all professionals in the building including the administrators and support staff.  All 
	d. Professional development must be provided throughout the school year (late start, early releases, school days without students, etc.) at least 8 hours per month for all professionals in the building including the administrators and support staff.  All 
	d. Professional development must be provided throughout the school year (late start, early releases, school days without students, etc.) at least 8 hours per month for all professionals in the building including the administrators and support staff.  All 
	d. Professional development must be provided throughout the school year (late start, early releases, school days without students, etc.) at least 8 hours per month for all professionals in the building including the administrators and support staff.  All 



	professional development cannot occur during the summer. Professional development should be job-embedded and tied to demonstrated need.  
	professional development cannot occur during the summer. Professional development should be job-embedded and tied to demonstrated need.  
	professional development cannot occur during the summer. Professional development should be job-embedded and tied to demonstrated need.  
	professional development cannot occur during the summer. Professional development should be job-embedded and tied to demonstrated need.  



	Describe how student data will be used to identify content of professional learning and how the school will deliver the required professional development throughout the year. Provide a draft professional development calendar for year 1 of the grant (Attachment C) (Narrative maximum length is 1 page; the Year 1 PD calendar does not have a length limit) 
	 
	The enormous challenges that we face, and needs of our students, have led the District and school leaders to pursue significant changes to the way we approach the education of our students. These changes require a comprehensive and systemic approach to supporting meaningful professional learning.  With our focus on implementing SIG in order to increase academic excellence and improve climate and culture, we will utilize eight hours of monthly teacher professional development time.  These hours will occur du
	 
	The schedule is also designed to allow for bi-monthly Professional Learning Communities that will be built into the school day during the hour long lunch/Intervention period. This professional collaboration will help departments focus on learning targets within the instructional cycle, provide support from administration and the Instructional Specialists/Coaches and assist in the use of formative assessment to guide instruction. Rather than waiting for end of year summative data, staff will continuously ref
	 
	For additional information and details about professional learning in Year 1, please see Attachment C.  
	 
	 
	5. External Service Provider Selection (maximum length 2 pages) 
	5. External Service Provider Selection (maximum length 2 pages) 
	5. External Service Provider Selection (maximum length 2 pages) 


	Describe the process the building and district has used or will use to screen and select external service providers (ESPs) or Whole School Reform Model Developer from the MDE approved ESP list. Include the following: 
	 How the individuals, team, or committee responsible for vetting and selecting ESP was determined 
	 How the individuals, team, or committee responsible for vetting and selecting ESP was determined 
	 How the individuals, team, or committee responsible for vetting and selecting ESP was determined 

	 Process used to research provider and review evidence of effectiveness 
	 Process used to research provider and review evidence of effectiveness 

	 A description of the decision making process (i.e. voting or staff consensus) 
	 A description of the decision making process (i.e. voting or staff consensus) 


	NOTE: The school may choose not to work with an external service provider; however the SIG final requirements state the application must still include the information above. Responses that consist of a statement such as “the school will not work with an external service provider” or “N/A” will receive a score of zero. 
	 
	The selection of an External Service Provider (ESP) is not one that is taken lightly. Ideally, an ESP serves as a true partner in the implementation of the SIG reform model, assisting in the planning, implementation and monitoring of grant outcomes and goals. Initial screening and selection is completed early in the process by the SIG planning and writing team (composed of members from GHSILT). The initial screening and selection of an ESP is driven by (a) a review of our data-based needs, (b) a review of M
	 
	Fortunately, Godwin Heights High School has enjoyed successful experiences working with Kent ISD. The selection of Kent ISD (KISD) as one of our external providers allows for the continuity of practice needed to achieve the goals and strategies identified in the SIG. KISD has been willing to be flexible to school based needs, has provided ongoing technical assistance and monitoring related to our three big ideas, as well as site-based support through content coaching.  Godwin Heights High School has a stron
	 
	Beyond KISD, Godwin Heights has consulted with The Institute for Excellence in Education (IEE) - a Michigan-based nonprofit organization providing professional development and school improvement support to K-12 educators across the country.  Their goal is to transform education by empowering teachers to become masters of their craft and fostering outstanding learning communities where students excel. After their successful work with Godfrey-Lee High School – another school in Wyoming, Michigan with a very s
	 
	With a significant population of English Learners at Godwin Heights High School, we have also consulted with Pearson because they offer a range of Sheltered Instruction Observation Protocol (SIOP) Model trainings and programs for intervention instruction. Developed by Dr. Jana Echevarría, Dr. MaryEllen Vogt, and Dr. Deborah Short, SIOP is the only scientifically validated model of Sheltered Instruction and a proven framework for teaching both academic content and language skills in ways that are more effect
	 
	The Godwin Heights School District has established a comprehensive process for monitoring and accountability.  The support provided by an ESP is subject to the same intensive scrutiny and oversight.  The ESPs, working with central office and building level support, analyze the impact of services on core metrics and use disaggregated data from several sources to monitor service and program impact on measurable goals and outcomes.  ESPs working with GHSILT will develop a comprehensive plan of support based on
	with ESPs is formalized through a written contract (i.e., a Contract Service Agreement) that specifies costs, deliverables, a timeline for services and supports, and a termination/non-renewal clause that allows the district to terminate the relationship if the district is not satisfied, in any way, with services and supports being provided.   
	 
	 
	 
	6. Increased Learning Time (maximum length 1 page) 
	6. Increased Learning Time (maximum length 1 page) 
	6. Increased Learning Time (maximum length 1 page) 

	a. Describe how increased learning time (lengthening the school day, week or year) will be scheduled. 
	a. Describe how increased learning time (lengthening the school day, week or year) will be scheduled. 
	a. Describe how increased learning time (lengthening the school day, week or year) will be scheduled. 

	b. Describe how increased learning time will be spent engaging students in learning, not just adding clock time to a schedule. 
	b. Describe how increased learning time will be spent engaging students in learning, not just adding clock time to a schedule. 

	c. Indicate whether or not an agreement with the union will be required to support increased learning time, and if so, will the agreement be signed prior to the start of the school year? 
	c. Indicate whether or not an agreement with the union will be required to support increased learning time, and if so, will the agreement be signed prior to the start of the school year? 



	 
	The district has extended the High School academic day by 30 minutes (5,070 minutes per year). Classes were increased from 52 minutes to 62 minutes, which created 50 additional minutes per class each week (1,690 per year). 
	 
	The aforementioned 30 additional minutes added on to a 30-minute lunch period is called “Intervention.”  The program was founded and developed based on extensive research that identified extended learning time as a key tool in improving the achievement of at-risk students.  Further, reports recognized that extended day programs are most effective when maintaining a lower student to teacher ratio and providing explicit instruction of critical thinking skills necessary to complete a course, test successfully 
	 
	Also, outside of the school year, enrichment summer programs for students will occur for those under-performing their peers in core subjects, such as math and reading. Students work with teachers and Intervention Specialists and demonstrate to develop and understanding of content that was not mastered during the regular school year. Summer school runs Monday-Thursday, 8:00am-12:00pm, and is for four weeks.  Using SIG funds, Godwin Heights High School will expand our summer program to include an opportunity 
	 
	To create additional learning time for students, using SIG funds, we would like to provide an after-school program to target Tier III students in need of additional support.  This time after school would be led by core content teachers to assist struggling students and provide more opportunities for individualized instruction and support. The after-school program will enable students to improve their grades, increase self-esteem, build confidence, and develop positive mentoring relationships.  This addition
	Students will learn how to work productively with others, exercise personal responsibility, and set and meet high standards and goals for themselves, building important skills for school, work, and life success. 
	 
	In order to provide summer school and the after-school extended year program detailed in this section of the application, no specific contract deviations, amendments or MOU’s will be required. Our current contract does have existing language related to compensation rates for teachers beyond the normal academic year.  For the additional 30 minutes of school each day, an agreement has already been made with the Union to support this increased learning time for the 2016-2017 school year. 
	 
	 
	7. Timeline 
	7. Timeline 
	7. Timeline 

	a. Attach a comprehensive five-year timeline for implementing the selected intervention (Attachment D). Identify who is responsible for each implementation activity. (PRIORITY SCHOOLS ONLY): For year one, note which activities have already occurred due to being previously identified as a priority school. 
	a. Attach a comprehensive five-year timeline for implementing the selected intervention (Attachment D). Identify who is responsible for each implementation activity. (PRIORITY SCHOOLS ONLY): For year one, note which activities have already occurred due to being previously identified as a priority school. 
	a. Attach a comprehensive five-year timeline for implementing the selected intervention (Attachment D). Identify who is responsible for each implementation activity. (PRIORITY SCHOOLS ONLY): For year one, note which activities have already occurred due to being previously identified as a priority school. 



	 
	__X__ Completed and included as Attachment D. 
	 
	 
	8. Annual Goals 
	8. Annual Goals 
	8. Annual Goals 

	a. Determine the school’s student academic achievement goals in the core content areas for each of the next five years as determined by local and state assessments. Take into account the changing state assessments and how that will affect goal setting. At a minimum, mathematics and reading must be included. For example, if the present proficiency rate in mathematics is 18%, what will it be at the end of years one through five? (Attachment E) 
	a. Determine the school’s student academic achievement goals in the core content areas for each of the next five years as determined by local and state assessments. Take into account the changing state assessments and how that will affect goal setting. At a minimum, mathematics and reading must be included. For example, if the present proficiency rate in mathematics is 18%, what will it be at the end of years one through five? (Attachment E) 
	a. Determine the school’s student academic achievement goals in the core content areas for each of the next five years as determined by local and state assessments. Take into account the changing state assessments and how that will affect goal setting. At a minimum, mathematics and reading must be included. For example, if the present proficiency rate in mathematics is 18%, what will it be at the end of years one through five? (Attachment E) 



	 
	__X__ Completed and included as Attachment E. 
	 
	b. Describe how data will be used for continuous improvement, and how often it will be analyzed. (maximum length 1 page) 
	b. Describe how data will be used for continuous improvement, and how often it will be analyzed. (maximum length 1 page) 
	b. Describe how data will be used for continuous improvement, and how often it will be analyzed. (maximum length 1 page) 
	b. Describe how data will be used for continuous improvement, and how often it will be analyzed. (maximum length 1 page) 



	 
	On-going student data analysis will occur bi-monthly during Professional Learning Communities and during professional development. In order to ensure continuous improvement, staff will review and refine existing student data to examine individual student progress and overall grade-level success. Staff will determine whether instructional interventions are being successful. This data will be used as a basis for guiding differentiated instruction and will be discussed and shared widely with stakeholders at bu
	 
	Assessments: PSAT 8/9, PSAT 10, PSAT/NMSQT, SAT, M-STEP, classroom formative assessments and district summative assessments will give teachers and administrators a keen sense of ways to improve the "how" and increase meaningful instructional time.  As noted, classroom observation data will be conducted in each classroom by a trained Data Coach, Math Coach and Instructional Specialist.  This data will provide teachers with valuable and quantifiable information to support critical reflection of their instruct
	 
	Other Data/Metrics:  In addition, we will also systematically collect attendance, behavior, and suspension data (monthly) to guide our continuous improvement process.      
	 
	 
	9. Sustaining Reforms (maximum length 2 pages) 
	9. Sustaining Reforms (maximum length 2 pages) 
	9. Sustaining Reforms (maximum length 2 pages) 


	Describe how the reforms from the selected intervention will be sustained in this school after the funding period ends. How will capacity be increased as a result of receiving the grant, and what commitment(s) will be made to sustain reforms after the grant period ends? 
	 
	Sustainability and building capacity are the result of well-planned and purposeful program design, coherence, and planning.  The interventions and strategies described in this plan are grounded in relevant school data and are steeped in a comprehensive view rapid transformation. The selection of the Transformation Model was not arbitrary, and as resources and conditions change, as they most certainly will, consistency in programming and the structures supporting this work is assured. The interventions and s
	  
	Capacity building in the leaders (district and building) as well as other members of the staff will be developed through the site-based support of highly-skilled members of the SIG team including the SIG Coordinator/Data Coach, Family and Community Liaison and Instructional Specialist.  The ongoing, job-embedded, training and support provided by these individuals over the first three years of full implementation will result in new knowledge and skill acquisition by members of the leadership team and staff. 
	 
	The SIG V sustainability plan was the launching off point for how this grant application was written and developed.  The plan was developed by the SIG V writing and planning team, that is comprised of district and building leaders, as well as community partners.  As the grant process continues to unfold, additional stakeholders will be invited to assist us in refining and improving our sustainability plan.  Those stakeholders will be selected based on (a) their knowledge of plan components, (b) their profes
	 
	Our sustainability plan ensures that after the grant cycle has ended the leadership team will have the capacity, structures and resources in place to support continuous improvement in teaching and learning. Additionally, the plan ensures that there will be multiple funding options available to ensure the most effective practices and supports remain in place.  Table 9 details some of the major components of the selected reform model and how they will be sustained after the duration of the grant. 
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	Table 9: Sustaining Major Components of the Plan 
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	Description 

	TD
	Span
	Sustainability Plan 

	TD
	Span
	Continued Funding 

	Span

	SIG Coordinator 
	SIG Coordinator 
	SIG Coordinator 

	Responsible for grant management and oversight 
	Responsible for grant management and oversight 

	Shift to the Director of Instruction 
	Shift to the Director of Instruction 

	General 
	General 

	Span

	Family & Community Liaison 
	Family & Community Liaison 
	Family & Community Liaison 

	Building relationships with families and community partners to support reforms 
	Building relationships with families and community partners to support reforms 

	Capacity will be built in Principal, staff, & Community School Coordinator 
	Capacity will be built in Principal, staff, & Community School Coordinator 

	General 
	General 

	Span

	Data Coach/Math Coach 
	Data Coach/Math Coach 
	Data Coach/Math Coach 

	Site-based coaching to support teachers in improving instructional practices 
	Site-based coaching to support teachers in improving instructional practices 

	Data coaching will be led by the Instructional Specialist 
	Data coaching will be led by the Instructional Specialist 

	General 
	General 

	Span

	Professional Learning 
	Professional Learning 
	Professional Learning 

	Facilitated teacher collaboration time to examine data and share best practices related to the 3 Big Ideas of the Priority Plan 
	Facilitated teacher collaboration time to examine data and share best practices related to the 3 Big Ideas of the Priority Plan 

	PLC’s will be held bi-monthly and professional development will remain on early release days 
	PLC’s will be held bi-monthly and professional development will remain on early release days 

	General, Title II, Title III 
	General, Title II, Title III 

	Span

	Extended Day/Intervention Program 
	Extended Day/Intervention Program 
	Extended Day/Intervention Program 

	An additional 35 minutes of instruction in core academic areas during every school day. 
	An additional 35 minutes of instruction in core academic areas during every school day. 

	The additional time will be maintained and continue to be led by Intervention Specialists 
	The additional time will be maintained and continue to be led by Intervention Specialists 

	General, 31a 
	General, 31a 

	Span

	Extended Day/Tier III Tutoring 
	Extended Day/Tier III Tutoring 
	Extended Day/Tier III Tutoring 

	An additional hour of instruction in core academic areas after school for identified students 
	An additional hour of instruction in core academic areas after school for identified students 

	Targeted instruction will continue to be led by certified teachers for Tier III students  
	Targeted instruction will continue to be led by certified teachers for Tier III students  

	General 
	General 

	Span

	Extended Year 
	Extended Year 
	Extended Year 

	Additional instruction in core academic areas during the summer. 
	Additional instruction in core academic areas during the summer. 

	Student would participate in a district-wide extended year 
	Student would participate in a district-wide extended year 

	General 
	General 

	Span


	 
	The Godwin Heights Public School District is committed to maintaining those practices and structures which prove to have a positive impact on student achievement through the use of other available funding sources including local, state, and federal funds.  
	 
	 
	10. Budget Narrative and Preliminary Budget Overview 
	10. Budget Narrative and Preliminary Budget Overview 
	10. Budget Narrative and Preliminary Budget Overview 


	Provide narrative for this section that describes the following: 
	a. Description of appropriate staffing and activities to the support the intervention model at the school level for the full five years of the grant. Indicate the school is selecting 5 year budget option 2 as detailed in 4.b below. (maximum length 1 page) 
	a. Description of appropriate staffing and activities to the support the intervention model at the school level for the full five years of the grant. Indicate the school is selecting 5 year budget option 2 as detailed in 4.b below. (maximum length 1 page) 
	a. Description of appropriate staffing and activities to the support the intervention model at the school level for the full five years of the grant. Indicate the school is selecting 5 year budget option 2 as detailed in 4.b below. (maximum length 1 page) 
	a. Description of appropriate staffing and activities to the support the intervention model at the school level for the full five years of the grant. Indicate the school is selecting 5 year budget option 2 as detailed in 4.b below. (maximum length 1 page) 

	i. Appropriate FTEs by enrollment must be documented for SIG funded positions. 
	i. Appropriate FTEs by enrollment must be documented for SIG funded positions. 
	i. Appropriate FTEs by enrollment must be documented for SIG funded positions. 




	 
	Godwin Heights High School is selecting the 5 year budget Option #2 with three years of full implementation and two years of sustainability.  
	 
	SIG Coordinator: The SIG Coordinator will be contracted through an external service provider at the equivalent of a .5 SIG-Funded FTE.  This individual will work with the building Principal, Curriculum Coordinator, Instructional Specialist, and the Building School Improvement Team (BSIT) comprised of administration and teacher-leaders to support and oversee all aspects of reform plan implementation and monitoring.  For a complete description, please see section 4b of this application. 
	 
	Data Coach: The SIG Data Coach will be contracted through an external service provider at the equivalent of a .5 SIG-Funded FTE. This individual will work with building Principal, Director of Instruction, Instructional Specialist and the Building School Improvement Team (BSIT) in planning and conducting staff development activities that focus on the use of data and assessments to enhance learning and collaborative instructional planning. For a complete description, please see section 4b of this application.
	    
	 
	Family & Community Liaison: The SIG Family & Community Liaison will be represented as a 1.0 SIG-Funded FTE.  The Family and Community Liaison will assist in increasing parent participation and student achievement with our current Community School Coordinator through Kent School Services Network (KSSN).  The Liaison will also collaborate with school staff and community partners to develop programs and classes to support parents and students outside of school. For a complete description, please see section 4b
	 
	Math Coach:  The Math Coach will be contracted through an external service provider at the equivalent of a .6 SIG-Funded FTE. This individual will support teachers in implementing best instructional practices in the math classroom and deepening content knowledge and pedagogy of teachers; Conduct a needs analysis of schools, analyzing data with the Data Coach & Instructional Specialist, observing instruction, and reviewing curriculum; develop an action plan for coaching aligned with a measurable goal for the
	 
	Interventionists: There will be two additional 1.0 SIG-funded FTE Interventionist positions.  These individuals will work with Tier II, and Tier III students in core academic areas; coordinate materials for Credit Recovery & Intervention; coordinate after school tutoring; collect and analyze data to report out information learned to Credit Recovery Coordinator; communicate frequently and effectively with students, parents, and school personnel; work collaboratively in both large and small group instruction.
	 
	 
	b. How the school’s yearly budgets and activities will differ over the five-year period of the grant. Indicate at the beginning of the narrative the school will use option 2 detailed below. (maximum length 2 pages) 
	b. How the school’s yearly budgets and activities will differ over the five-year period of the grant. Indicate at the beginning of the narrative the school will use option 2 detailed below. (maximum length 2 pages) 
	b. How the school’s yearly budgets and activities will differ over the five-year period of the grant. Indicate at the beginning of the narrative the school will use option 2 detailed below. (maximum length 2 pages) 
	b. How the school’s yearly budgets and activities will differ over the five-year period of the grant. Indicate at the beginning of the narrative the school will use option 2 detailed below. (maximum length 2 pages) 

	i. Option 2: three years of full implementation not to exceed $750,000 annually, and two years of sustaining reforms not to exceed $500,000 annually.  
	i. Option 2: three years of full implementation not to exceed $750,000 annually, and two years of sustaining reforms not to exceed $500,000 annually.  
	i. Option 2: three years of full implementation not to exceed $750,000 annually, and two years of sustaining reforms not to exceed $500,000 annually.  

	1. How will the year 1-3 full implementation activities differ from what will be budgeted for sustaining reform in Years 4 & 5? 
	1. How will the year 1-3 full implementation activities differ from what will be budgeted for sustaining reform in Years 4 & 5? 
	1. How will the year 1-3 full implementation activities differ from what will be budgeted for sustaining reform in Years 4 & 5? 





	 
	Godwin Heights High School is selecting the 5 year budget Option #2 with three years of full implementation and two years of sustainability.  
	 
	Year 0 – 2015/2016 (Pre-Implementation): Even though we are opting for Option #2, we wanted to share some of the pre-implementation groundwork that has been laid to prepare us for full implementation in the Fall of 2016.  To begin, this school already has in place a robust MDE-approved Transformation Plan that has been driving intensive interventions throughout the year. Targeted professional development and an extended school day Intervention Program is currently in place.  Building leaders and teachers ar
	universities, centers, states, regions, and school districts to develop strategies, infrastructure, tools, networks, training, and support to dramatically improve the capacity for schools to accelerate college and workforce readiness and attainment for the 21st century learner. This important groundwork and the targeted nature of our application, we believe, positions us nicely to jump right into full implementation.   
	 
	Year 1 – 2016/17 (Full Implementation): In order to best serve our schools and students, both in the short-term (rapid change) and long-term (sustainability) we are submitting a targeted application that supports the Transformation Model. Overhead costs and those associated with district–level oversight and fiscal compliance are minimized.  At the district level only indirect at 2.27% is being taken out in order to streamline the budget and ensure that every possible dollar is used to support student and te
	 
	(Full implementation) there will be a total of 4.6 FTEs added to the building between the  
	SIG Coordinator/Data Coach, Family & Community Liaison, Math Coach and Interventionist Specialists.  These individuals will provide site-based support and build capacity within existing leadership and staff to sustain reform efforts.  Contracted service line items have also been built in to support on-going job-embedded PD and ESPs as well as materials and supplies and transportation. Finally, we have also built in line items for assessment materials and technology.  
	 
	Year 2 – 2017/18 (Full Implementation): The Year 2 budget remains largely the same as Year 1.  In Year 2, the technology line item is reduced to reflect the investment in technology from Year 1. Note: Adjustments may be made based on the impact of interventions and student achievement.  
	 
	Year 3 – 2018/19 (Full Implementation): The Year 3 budget remains largely the same as Year 2.  In Year 3, the technology line item is again further reduced to reflect the investment in technology from Years 1 & 2.  Note: Adjustments may be made based on the impact of interventions and student achievement.  
	 
	Years 4 & 5 - 2019/20 to 2020/21 (Sustainability): The changes in the budget for Years 4 & 5 represent an intentional, and strategic, scaling-back of resources and support. As detailed in Table 9: Sustaining Major Components of the Plan, many elements of the plan remain in place, but funding streams are shifted or the level of support is scaled back.  Staffing will be scaled back with the district taking on more of the grant management and oversight work. During Years 4 & 5 (Sustainability) there will be a 
	 
	 
	c. Complete the preliminary building level budget overview for all five years of the grant. (Attachment F.2) 
	c. Complete the preliminary building level budget overview for all five years of the grant. (Attachment F.2) 
	c. Complete the preliminary building level budget overview for all five years of the grant. (Attachment F.2) 
	c. Complete the preliminary building level budget overview for all five years of the grant. (Attachment F.2) 



	 
	 
	 __X__ Completed and included as Attachment F.2 
	Attachments 
	Attachment A:  Baseline Data (to be uploaded as a separate Excel file into MEGS+) 
	Attachment B.1:  Intervention Model 
	Attachment C:  Professional Development Calendar 
	Attachment D:  SIG Timeline 
	Attachment E:  Annual Goals 
	Attachment F.2:  Budget Narrative 
	Attachment G:  Assurances and Certifications 
	  
	Attachment A: Baseline Data Collection 
	The SIG baseline data collection is to be uploaded into MEGS+ as a separate Excel document. Do not insert here. 
	 
	__X__ Completed and uploaded into MEGs+. 
	Attachment B: Intervention Model 
	The following items are required elements of the model. Describe how each element will be met. Responses must be in the sequence of requirements as listed. (Maximum length 5 pages) 
	 
	NOTE: If applying for the rural school exemption, reference your response to question 6.d. for the element that is being modified. 
	 
	1. Replace the principal. Mr. Chad Tolson was appointed to be the principal of Godwin Heights High School at the beginning of the 2010-2011 school year. Mr. Chad Conklin was named principal in the Fall of 2014 and he meets all of the transformation leader competencies.   
	1. Replace the principal. Mr. Chad Tolson was appointed to be the principal of Godwin Heights High School at the beginning of the 2010-2011 school year. Mr. Chad Conklin was named principal in the Fall of 2014 and he meets all of the transformation leader competencies.   
	1. Replace the principal. Mr. Chad Tolson was appointed to be the principal of Godwin Heights High School at the beginning of the 2010-2011 school year. Mr. Chad Conklin was named principal in the Fall of 2014 and he meets all of the transformation leader competencies.   


	 
	2. Include student data in teacher/leader evaluation. In 2013-2015, teacher evaluation was comprised of 25% data evaluation based on ACT, MME performance, graduation rates, pre-post classroom assessments and pass/fail rates. When designing for the 2015-2016 school year, the administration and District solicited feedback from teacher leaders in regards to the evaluation tool.  Teacher evaluation was comprised of 25% data evaluation based on PSAT 8/9, PSAT 10, SAT performance, graduation rates, pre-post class
	2. Include student data in teacher/leader evaluation. In 2013-2015, teacher evaluation was comprised of 25% data evaluation based on ACT, MME performance, graduation rates, pre-post classroom assessments and pass/fail rates. When designing for the 2015-2016 school year, the administration and District solicited feedback from teacher leaders in regards to the evaluation tool.  Teacher evaluation was comprised of 25% data evaluation based on PSAT 8/9, PSAT 10, SAT performance, graduation rates, pre-post class
	2. Include student data in teacher/leader evaluation. In 2013-2015, teacher evaluation was comprised of 25% data evaluation based on ACT, MME performance, graduation rates, pre-post classroom assessments and pass/fail rates. When designing for the 2015-2016 school year, the administration and District solicited feedback from teacher leaders in regards to the evaluation tool.  Teacher evaluation was comprised of 25% data evaluation based on PSAT 8/9, PSAT 10, SAT performance, graduation rates, pre-post class


	 
	3. Evaluations that are designed with teacher/principal involvement, and will: 
	3. Evaluations that are designed with teacher/principal involvement, and will: 
	3. Evaluations that are designed with teacher/principal involvement, and will: 

	a) Be used for continual improvement of instruction; 
	a) Be used for continual improvement of instruction; 

	b) Meaningfully differentiate performance using at least three performance levels; 
	b) Meaningfully differentiate performance using at least three performance levels; 

	c) Use multiple valid measures in determining performance levels, including as a significant factor data on student growth for all students (including English learners and students with disabilities), and other measures of professional practice (which may be gathered through multiple formats and sources, such as observations based on rigorous teacher performance standards, teacher portfolios, and student and parent surveys); 
	c) Use multiple valid measures in determining performance levels, including as a significant factor data on student growth for all students (including English learners and students with disabilities), and other measures of professional practice (which may be gathered through multiple formats and sources, such as observations based on rigorous teacher performance standards, teacher portfolios, and student and parent surveys); 

	d) Evaluate teachers and principals on a regular basis; 
	d) Evaluate teachers and principals on a regular basis; 

	e) Provide clear, timely, and useful feedback, including feedback that identifies needs and guides professional development; and 
	e) Provide clear, timely, and useful feedback, including feedback that identifies needs and guides professional development; and 

	f) Be used to inform personnel decisions. 
	f) Be used to inform personnel decisions. 


	 
	The evaluation tool for Godwin Heights teachers was a county wide adopted model chosen in collaboration with the Kent Intermediate School District and KCEA (Kent County Education Association) and Kent County Board of Education. The area Superintendents collaboratively chose the Charlotte Danielson model to be used for evaluations to support the continual improvement of instruction.  Student growth factor data is a significant portion of all evaluations with input from both the teachers/Principal (See Requir
	 
	4. Remove leaders/staff that have not increased achievement. Removal of teachers who have not yet increased student achievement is a 2-year process that has been established by state legislation. Teachers who are deemed ineffective are subject to the legal/contract processes which direct the replacement procedures. However, prior to removal, they will be provided opportunities for learning and growth through individual improvement plans (part of the formal evaluation process), involvement in collaboration, 
	4. Remove leaders/staff that have not increased achievement. Removal of teachers who have not yet increased student achievement is a 2-year process that has been established by state legislation. Teachers who are deemed ineffective are subject to the legal/contract processes which direct the replacement procedures. However, prior to removal, they will be provided opportunities for learning and growth through individual improvement plans (part of the formal evaluation process), involvement in collaboration, 
	4. Remove leaders/staff that have not increased achievement. Removal of teachers who have not yet increased student achievement is a 2-year process that has been established by state legislation. Teachers who are deemed ineffective are subject to the legal/contract processes which direct the replacement procedures. However, prior to removal, they will be provided opportunities for learning and growth through individual improvement plans (part of the formal evaluation process), involvement in collaboration, 


	 
	5. Provide on-going job embedded staff development. Job-embedded professional development is provided through mechanisms such as professional development, Professional Learning Communities, Classroom Learning Labs, Peer-to Peer Classroom Visits, Priority Plan Implementation Walks, and individualized coaching with our Instructional Specialist.  For the 2016-2017 school year and subsequent years in the grant, Godwin Heights High School will provide 8 hours each month for staff development. 
	5. Provide on-going job embedded staff development. Job-embedded professional development is provided through mechanisms such as professional development, Professional Learning Communities, Classroom Learning Labs, Peer-to Peer Classroom Visits, Priority Plan Implementation Walks, and individualized coaching with our Instructional Specialist.  For the 2016-2017 school year and subsequent years in the grant, Godwin Heights High School will provide 8 hours each month for staff development. 
	5. Provide on-going job embedded staff development. Job-embedded professional development is provided through mechanisms such as professional development, Professional Learning Communities, Classroom Learning Labs, Peer-to Peer Classroom Visits, Priority Plan Implementation Walks, and individualized coaching with our Instructional Specialist.  For the 2016-2017 school year and subsequent years in the grant, Godwin Heights High School will provide 8 hours each month for staff development. 


	 
	6. Implement financial incentives or career growth or flexible work conditions. The district and building recruitment and retention efforts focus on providing opportunities for career growth (an incentive) through identifying teacher mentors and chairpersons of district-wide committees. The Redesign Team gathered feedback from teachers to determine what staff valued and met with administration to determine the process and rewards for teachers implementing professional development and for those who achieve E
	6. Implement financial incentives or career growth or flexible work conditions. The district and building recruitment and retention efforts focus on providing opportunities for career growth (an incentive) through identifying teacher mentors and chairpersons of district-wide committees. The Redesign Team gathered feedback from teachers to determine what staff valued and met with administration to determine the process and rewards for teachers implementing professional development and for those who achieve E
	6. Implement financial incentives or career growth or flexible work conditions. The district and building recruitment and retention efforts focus on providing opportunities for career growth (an incentive) through identifying teacher mentors and chairpersons of district-wide committees. The Redesign Team gathered feedback from teachers to determine what staff valued and met with administration to determine the process and rewards for teachers implementing professional development and for those who achieve E


	 
	7. Use data to identify and implement an instructional program that is research based and aligned from one grade to the next as well as with state standards. Data originally utilized to determine the three ideas were current and longitudinal trends of state ELPA results, MME data, ACT Explore and Plan data, and Middle School and Freshman MEAP data. The Redesign Team examined achievement levels, growth, trends, subgroup information, achievement gaps, and enrollment data to foster a deeper understanding of th
	7. Use data to identify and implement an instructional program that is research based and aligned from one grade to the next as well as with state standards. Data originally utilized to determine the three ideas were current and longitudinal trends of state ELPA results, MME data, ACT Explore and Plan data, and Middle School and Freshman MEAP data. The Redesign Team examined achievement levels, growth, trends, subgroup information, achievement gaps, and enrollment data to foster a deeper understanding of th
	7. Use data to identify and implement an instructional program that is research based and aligned from one grade to the next as well as with state standards. Data originally utilized to determine the three ideas were current and longitudinal trends of state ELPA results, MME data, ACT Explore and Plan data, and Middle School and Freshman MEAP data. The Redesign Team examined achievement levels, growth, trends, subgroup information, achievement gaps, and enrollment data to foster a deeper understanding of th


	 
	8. Promote continuous use of student data to inform instruction and meet individual needs of students. Data is used in a continuous and job-embedded fashion. Building leaders and staff meet regularly to discuss formative and summative data. Data is frequently disaggregated, during professional development, in order to determine whether the needs of all students are being addressed through on-going interventions.  This data is then used to differentiate instruction and support interventions. 
	8. Promote continuous use of student data to inform instruction and meet individual needs of students. Data is used in a continuous and job-embedded fashion. Building leaders and staff meet regularly to discuss formative and summative data. Data is frequently disaggregated, during professional development, in order to determine whether the needs of all students are being addressed through on-going interventions.  This data is then used to differentiate instruction and support interventions. 
	8. Promote continuous use of student data to inform instruction and meet individual needs of students. Data is used in a continuous and job-embedded fashion. Building leaders and staff meet regularly to discuss formative and summative data. Data is frequently disaggregated, during professional development, in order to determine whether the needs of all students are being addressed through on-going interventions.  This data is then used to differentiate instruction and support interventions. 


	 
	9. Provide increased learning time: 
	9. Provide increased learning time: 
	9. Provide increased learning time: 

	a) That is increased learning time for all students in the core areas 
	a) That is increased learning time for all students in the core areas 

	b) That includes instruction in other subjects and enrichment activities that contribute to a well-rounded education 
	b) That includes instruction in other subjects and enrichment activities that contribute to a well-rounded education 

	c) That allows for teachers to collaborate, plan and engage in professional development 
	c) That allows for teachers to collaborate, plan and engage in professional development 


	 
	In 2012, the total student contact time was 1,081.94 hours in 170 days. The district extended the High School academic day by 30 minutes (5,070 minutes per year). Classes increased from 52 minutes to 62 minutes, which created 50 additional minutes per class each week for all students (1,690 per year). 
	 
	Student lunch was extended to 60 minutes. The first 30 minutes will be enrichment and academic intervention time for all students. Also, outside of the school year, enrichment summer programs for students will occur for those under-performing their peers in core subjects, such as math and reading. Additional summer enrichment will prevent a decline of academic performance for students who exhibit a gap.  
	 
	Godwin Heights High School will provide 8 hours a month dedicated to Professional Learning. Every four weeks, departments receive 4 hours for collaboration to analyze student data, set instructional goals, and discuss professional development implementation. In the redesign of the schedule, Godwin Heights High School dedicates 
	2 mornings outside of the instructional schedule to professional development focusing on the three big ideas. By revisiting the three big ideas, staff will have a continual focus on what drives student achievement and improvement within our building. 
	 
	10.  Provide ongoing mechanisms for family and community engagement. As identified in the planning stages of the redesign plan, Godwin Heights recognizes the importance of a partnership with families. Godwin Heights High School will continue to engage families and community members by offering opportunities for parent and family enrichment throughout the course of the grant and beyond.  Other mechanisms include newsletters, parent-teacher conferences, updated web pages, the involvement of volunteer organiza
	10.  Provide ongoing mechanisms for family and community engagement. As identified in the planning stages of the redesign plan, Godwin Heights recognizes the importance of a partnership with families. Godwin Heights High School will continue to engage families and community members by offering opportunities for parent and family enrichment throughout the course of the grant and beyond.  Other mechanisms include newsletters, parent-teacher conferences, updated web pages, the involvement of volunteer organiza
	10.  Provide ongoing mechanisms for family and community engagement. As identified in the planning stages of the redesign plan, Godwin Heights recognizes the importance of a partnership with families. Godwin Heights High School will continue to engage families and community members by offering opportunities for parent and family enrichment throughout the course of the grant and beyond.  Other mechanisms include newsletters, parent-teacher conferences, updated web pages, the involvement of volunteer organiza


	 
	11. Provide operational flexibility (staffing, calendars/time/budgeting) to implement comprehensive approach to substantially increase student achievement and increase graduation rates. All of the district's schools have flexibility in the use of their budgets as long as those uses are within the legal parameters of allowable expenditures. Specifically, schools are given significant discretion over their general and categorical spending. This allows schools to put in place student and staff supports aligned
	11. Provide operational flexibility (staffing, calendars/time/budgeting) to implement comprehensive approach to substantially increase student achievement and increase graduation rates. All of the district's schools have flexibility in the use of their budgets as long as those uses are within the legal parameters of allowable expenditures. Specifically, schools are given significant discretion over their general and categorical spending. This allows schools to put in place student and staff supports aligned
	11. Provide operational flexibility (staffing, calendars/time/budgeting) to implement comprehensive approach to substantially increase student achievement and increase graduation rates. All of the district's schools have flexibility in the use of their budgets as long as those uses are within the legal parameters of allowable expenditures. Specifically, schools are given significant discretion over their general and categorical spending. This allows schools to put in place student and staff supports aligned


	 
	12. Ensure that the school receives ongoing, intensive technical assistance and related support from the LEA, SEA, or designated external leader partner or organization. Ongoing technical assistance and related support will also be provided through Kent Intermediate School District. Kent ISD staff will provide support and assistance for the Transformation Plan. Technical assistance regarding leadership coaching, selection of initiatives and monitoring progress are among the resources provided. District-leve
	12. Ensure that the school receives ongoing, intensive technical assistance and related support from the LEA, SEA, or designated external leader partner or organization. Ongoing technical assistance and related support will also be provided through Kent Intermediate School District. Kent ISD staff will provide support and assistance for the Transformation Plan. Technical assistance regarding leadership coaching, selection of initiatives and monitoring progress are among the resources provided. District-leve
	12. Ensure that the school receives ongoing, intensive technical assistance and related support from the LEA, SEA, or designated external leader partner or organization. Ongoing technical assistance and related support will also be provided through Kent Intermediate School District. Kent ISD staff will provide support and assistance for the Transformation Plan. Technical assistance regarding leadership coaching, selection of initiatives and monitoring progress are among the resources provided. District-leve


	 
	The following items are permissible elements of the transformation model.  Provide a brief description after each element that the school plans to implement under the proposed reform plan. 
	 
	1. Provide additional funding to attract and retain staff.  Monetary incentives will be offered to staff new to the District over their first 5 years at Godwin Heights High School to retain highly effective educators. 
	1. Provide additional funding to attract and retain staff.  Monetary incentives will be offered to staff new to the District over their first 5 years at Godwin Heights High School to retain highly effective educators. 
	1. Provide additional funding to attract and retain staff.  Monetary incentives will be offered to staff new to the District over their first 5 years at Godwin Heights High School to retain highly effective educators. 


	 
	2. Institute a system for measuring changes in instructional practices that result from professional development. Godwin Heights District understands the undertaking of the Priority Plan is a beneficial initiative to reforming schools and will lend support to the High School to monitor changes in instructional practices. Director of Instruction is centrally housed in the High School and facilitates weekly meetings with School Administration and an Instructional Specialist to focus on district wide support a
	2. Institute a system for measuring changes in instructional practices that result from professional development. Godwin Heights District understands the undertaking of the Priority Plan is a beneficial initiative to reforming schools and will lend support to the High School to monitor changes in instructional practices. Director of Instruction is centrally housed in the High School and facilitates weekly meetings with School Administration and an Instructional Specialist to focus on district wide support a
	2. Institute a system for measuring changes in instructional practices that result from professional development. Godwin Heights District understands the undertaking of the Priority Plan is a beneficial initiative to reforming schools and will lend support to the High School to monitor changes in instructional practices. Director of Instruction is centrally housed in the High School and facilitates weekly meetings with School Administration and an Instructional Specialist to focus on district wide support a


	 
	3. Ensure that the school is not required to accept a teacher without the mutual consent of teacher and principal, regardless of seniority. 
	3. Ensure that the school is not required to accept a teacher without the mutual consent of teacher and principal, regardless of seniority. 
	3. Ensure that the school is not required to accept a teacher without the mutual consent of teacher and principal, regardless of seniority. 


	 
	4. Conduct reviews to ensure that the curriculum is implemented with fidelity and is impacting student achievement. Using CCSS and student achievement data, all curriculum maps were updated and reviewed by fall of 2015.  Curriculum maps are used as a guide to develop daily lesson plans across all content areas.  Daily lesson plans are 
	4. Conduct reviews to ensure that the curriculum is implemented with fidelity and is impacting student achievement. Using CCSS and student achievement data, all curriculum maps were updated and reviewed by fall of 2015.  Curriculum maps are used as a guide to develop daily lesson plans across all content areas.  Daily lesson plans are 
	4. Conduct reviews to ensure that the curriculum is implemented with fidelity and is impacting student achievement. Using CCSS and student achievement data, all curriculum maps were updated and reviewed by fall of 2015.  Curriculum maps are used as a guide to develop daily lesson plans across all content areas.  Daily lesson plans are 


	submitted each day by every teacher in the building and reviewed on a weekly basis by the building Principal using Google Classroom. 
	submitted each day by every teacher in the building and reviewed on a weekly basis by the building Principal using Google Classroom. 
	submitted each day by every teacher in the building and reviewed on a weekly basis by the building Principal using Google Classroom. 


	 
	5. Implement a school wide Multi-Tiered System of Supports model. We have an Instructional Specialist that works with teachers on assessment, intervention, proper curriculum implementation and effective use of resources.  For Tier I, Tier II and Tier III students struggling in core classes, an Intervention program currently exists (See #9 Provide Increased Learning Time). Further, for Tier III students, based a variety of assessment data, students in grades 9 & 10 receive additional support in a 9th & 10th 
	5. Implement a school wide Multi-Tiered System of Supports model. We have an Instructional Specialist that works with teachers on assessment, intervention, proper curriculum implementation and effective use of resources.  For Tier I, Tier II and Tier III students struggling in core classes, an Intervention program currently exists (See #9 Provide Increased Learning Time). Further, for Tier III students, based a variety of assessment data, students in grades 9 & 10 receive additional support in a 9th & 10th 
	5. Implement a school wide Multi-Tiered System of Supports model. We have an Instructional Specialist that works with teachers on assessment, intervention, proper curriculum implementation and effective use of resources.  For Tier I, Tier II and Tier III students struggling in core classes, an Intervention program currently exists (See #9 Provide Increased Learning Time). Further, for Tier III students, based a variety of assessment data, students in grades 9 & 10 receive additional support in a 9th & 10th 


	 
	6. Provide professional development to teachers/principals on strategies to support students in least restrictive environment and English Language Learners. Teachers and staff have been and will continue to be trained in the Sheltered Instruction Observation Protocol (SIOP) in order to increase support for English Learners. Professional development will include ongoing, systematic, and job-embedded experiences to enrich and enhance the skill sets of teachers in the areas of planning and preparing, engaging 
	6. Provide professional development to teachers/principals on strategies to support students in least restrictive environment and English Language Learners. Teachers and staff have been and will continue to be trained in the Sheltered Instruction Observation Protocol (SIOP) in order to increase support for English Learners. Professional development will include ongoing, systematic, and job-embedded experiences to enrich and enhance the skill sets of teachers in the areas of planning and preparing, engaging 
	6. Provide professional development to teachers/principals on strategies to support students in least restrictive environment and English Language Learners. Teachers and staff have been and will continue to be trained in the Sheltered Instruction Observation Protocol (SIOP) in order to increase support for English Learners. Professional development will include ongoing, systematic, and job-embedded experiences to enrich and enhance the skill sets of teachers in the areas of planning and preparing, engaging 


	 
	7. Use and integrate technology-based interventions. With access to technology, students will develop skills essential for the 21st century.  Students will learn the critical thinking skills necessary to help them with solving complex problems, developing different forms of communication, leadership skills, and improving motivation and productivity. Using SIG funds, we will be able to purchase a set of Chromebooks for every classroom.  Students will benefit from online practice with Khan Academy and its par
	7. Use and integrate technology-based interventions. With access to technology, students will develop skills essential for the 21st century.  Students will learn the critical thinking skills necessary to help them with solving complex problems, developing different forms of communication, leadership skills, and improving motivation and productivity. Using SIG funds, we will be able to purchase a set of Chromebooks for every classroom.  Students will benefit from online practice with Khan Academy and its par
	7. Use and integrate technology-based interventions. With access to technology, students will develop skills essential for the 21st century.  Students will learn the critical thinking skills necessary to help them with solving complex problems, developing different forms of communication, leadership skills, and improving motivation and productivity. Using SIG funds, we will be able to purchase a set of Chromebooks for every classroom.  Students will benefit from online practice with Khan Academy and its par


	 
	8. Increase rigor through programs such as Advanced Placement, International Baccalaureate, Science, Technology, Engineering, Arts and Mathematics (STEM), and others. STEM instruction is an integral piece of an interdisciplinary approach to teaching and learning, using science as the core discipline to teach technology skills, engineering practices, and mathematical applications. The Common Core State Standards and Next Generation Science Standards have emphasized the need for stronger and deeper connection
	8. Increase rigor through programs such as Advanced Placement, International Baccalaureate, Science, Technology, Engineering, Arts and Mathematics (STEM), and others. STEM instruction is an integral piece of an interdisciplinary approach to teaching and learning, using science as the core discipline to teach technology skills, engineering practices, and mathematical applications. The Common Core State Standards and Next Generation Science Standards have emphasized the need for stronger and deeper connection
	8. Increase rigor through programs such as Advanced Placement, International Baccalaureate, Science, Technology, Engineering, Arts and Mathematics (STEM), and others. STEM instruction is an integral piece of an interdisciplinary approach to teaching and learning, using science as the core discipline to teach technology skills, engineering practices, and mathematical applications. The Common Core State Standards and Next Generation Science Standards have emphasized the need for stronger and deeper connection


	 
	9. Provide summer transition programs or freshman academies. With the use of SIG funds, Godwin Heights High School would like to develop an 8th grade summer transition program for all incoming 9th grade students. (See #9 Provide Increased Learning Time) 
	9. Provide summer transition programs or freshman academies. With the use of SIG funds, Godwin Heights High School would like to develop an 8th grade summer transition program for all incoming 9th grade students. (See #9 Provide Increased Learning Time) 
	9. Provide summer transition programs or freshman academies. With the use of SIG funds, Godwin Heights High School would like to develop an 8th grade summer transition program for all incoming 9th grade students. (See #9 Provide Increased Learning Time) 


	 
	10. Increase graduation rates through credit recovery, smaller learning communities, and other strategies. Credit Recovery is currently in place at Godwin Heights High School. At the end of a semester, if a student fails a core subject area, then that student is placed in Credit Recovery.  Credit Recovery takes place every day after-school for an hour with the assistance and support of Intervention Specialists. Once a student re-tests and earns a 70% (freshman) or 75% (sophomore), score on every unit test, 
	10. Increase graduation rates through credit recovery, smaller learning communities, and other strategies. Credit Recovery is currently in place at Godwin Heights High School. At the end of a semester, if a student fails a core subject area, then that student is placed in Credit Recovery.  Credit Recovery takes place every day after-school for an hour with the assistance and support of Intervention Specialists. Once a student re-tests and earns a 70% (freshman) or 75% (sophomore), score on every unit test, 
	10. Increase graduation rates through credit recovery, smaller learning communities, and other strategies. Credit Recovery is currently in place at Godwin Heights High School. At the end of a semester, if a student fails a core subject area, then that student is placed in Credit Recovery.  Credit Recovery takes place every day after-school for an hour with the assistance and support of Intervention Specialists. Once a student re-tests and earns a 70% (freshman) or 75% (sophomore), score on every unit test, 


	 
	11. Establish early warning systems to identify students who may be at risk of failure. A variety of data is collected to identify students who may be in the early stages of failure including, but not limited to, attendance, behavior and academic performance.  This data is gathered and analyzed by our Assistant Principal and shared with all pertinent individuals (administrators, teachers, counselors, social worker, Intervention Specialists, Community School Coordinator, etc.) to provide immediate interventi
	11. Establish early warning systems to identify students who may be at risk of failure. A variety of data is collected to identify students who may be in the early stages of failure including, but not limited to, attendance, behavior and academic performance.  This data is gathered and analyzed by our Assistant Principal and shared with all pertinent individuals (administrators, teachers, counselors, social worker, Intervention Specialists, Community School Coordinator, etc.) to provide immediate interventi
	11. Establish early warning systems to identify students who may be at risk of failure. A variety of data is collected to identify students who may be in the early stages of failure including, but not limited to, attendance, behavior and academic performance.  This data is gathered and analyzed by our Assistant Principal and shared with all pertinent individuals (administrators, teachers, counselors, social worker, Intervention Specialists, Community School Coordinator, etc.) to provide immediate interventi


	 
	12. Partner with parents and other organizations to create safe school environments that meet students’ social, emotional, and health needs. Godwin Heights High School is currently partnered with Kent School Services Network (KSSN) to provide us with a Community School Coordinator and a Community School Clinician to engage parents/community members as well as to ensure, the social, emotional, and mental health of our students. 
	12. Partner with parents and other organizations to create safe school environments that meet students’ social, emotional, and health needs. Godwin Heights High School is currently partnered with Kent School Services Network (KSSN) to provide us with a Community School Coordinator and a Community School Clinician to engage parents/community members as well as to ensure, the social, emotional, and mental health of our students. 
	12. Partner with parents and other organizations to create safe school environments that meet students’ social, emotional, and health needs. Godwin Heights High School is currently partnered with Kent School Services Network (KSSN) to provide us with a Community School Coordinator and a Community School Clinician to engage parents/community members as well as to ensure, the social, emotional, and mental health of our students. 


	 
	13. Extending or restructuring the school day to add time for strategies that build relationships between students, faculty, and other school staff. 
	13. Extending or restructuring the school day to add time for strategies that build relationships between students, faculty, and other school staff. 
	13. Extending or restructuring the school day to add time for strategies that build relationships between students, faculty, and other school staff. 


	 
	14. Implementing approaches to improve school climate, culture, and discipline. We are currently implementing the Positive Behavioral Interventions and Support (PBIS) framework – an approach for assisting school personnel in adopting and organizing evidence-based behavioral interventions into an integrated continuum that enhances academic and social behavior outcomes for all students.  We have also contacted the Flippen Group as an ESP to bring Capturing Kids’ Hearts to Godwin Heights High School.  The prog
	14. Implementing approaches to improve school climate, culture, and discipline. We are currently implementing the Positive Behavioral Interventions and Support (PBIS) framework – an approach for assisting school personnel in adopting and organizing evidence-based behavioral interventions into an integrated continuum that enhances academic and social behavior outcomes for all students.  We have also contacted the Flippen Group as an ESP to bring Capturing Kids’ Hearts to Godwin Heights High School.  The prog
	14. Implementing approaches to improve school climate, culture, and discipline. We are currently implementing the Positive Behavioral Interventions and Support (PBIS) framework – an approach for assisting school personnel in adopting and organizing evidence-based behavioral interventions into an integrated continuum that enhances academic and social behavior outcomes for all students.  We have also contacted the Flippen Group as an ESP to bring Capturing Kids’ Hearts to Godwin Heights High School.  The prog


	 
	15. Expanding the school program to offer full-day kindergarten or pre-kindergarten.  
	15. Expanding the school program to offer full-day kindergarten or pre-kindergarten.  
	15. Expanding the school program to offer full-day kindergarten or pre-kindergarten.  


	N/A 
	 
	16. Allow the school to be run under a new governance arrangement 
	16. Allow the school to be run under a new governance arrangement 
	16. Allow the school to be run under a new governance arrangement 


	 
	17. Implement a per-pupil, school-based budget formula weighted based on student needs. 
	17. Implement a per-pupil, school-based budget formula weighted based on student needs. 
	17. Implement a per-pupil, school-based budget formula weighted based on student needs. 


	  
	Attachment C: Professional Development Calendar 
	Note:   This calendar reflects a tentative set of topics and responsible parties associated with each of the monthly professional development opportunities either for an hour Wednesday morning or with an early student release. 
	 
	Table
	TR
	TD
	Span
	Professional Development Calendar for 2016-2017 

	Span

	TR
	TD
	Span
	Month 

	TD
	Span
	Tentative PD Topic 

	TD
	Span
	Who is responsible? 

	Span

	August #1 
	August #1 
	August #1 

	New Teacher Orientation 
	New Teacher Orientation 

	Building Principal, Curriculum Director, Instructional Specialist, Data Coach 
	Building Principal, Curriculum Director, Instructional Specialist, Data Coach 

	Span

	August #2 
	August #2 
	August #2 

	New Teacher Orientation 
	New Teacher Orientation 

	Building Principal, Curriculum Director, Instructional Specialist, Data Coach 
	Building Principal, Curriculum Director, Instructional Specialist, Data Coach 

	Span

	August #3 
	August #3 
	August #3 

	New Teacher Orientation 
	New Teacher Orientation 

	Building Principal, Curriculum Director, Instructional Specialist, Data Coach 
	Building Principal, Curriculum Director, Instructional Specialist, Data Coach 

	Span

	September #1 
	September #1 
	September #1 

	Intervention Program/Professional Learning Communities (PLCs) 
	Intervention Program/Professional Learning Communities (PLCs) 

	Building Principal, Curriculum Director, Instructional Specialist, Data Coach 
	Building Principal, Curriculum Director, Instructional Specialist, Data Coach 

	Span

	September #2 
	September #2 
	September #2 

	Spring 2016 State Assessment Data Dig/Curriculum Updates 
	Spring 2016 State Assessment Data Dig/Curriculum Updates 

	Building Principal, Curriculum Director, Instructional Specialist, Data Coach 
	Building Principal, Curriculum Director, Instructional Specialist, Data Coach 

	Span

	September #3 
	September #3 
	September #3 

	Professional Learning Communities (PLCs) 
	Professional Learning Communities (PLCs) 

	Building Principal, Curriculum Director, Instructional Specialist, Data Coach 
	Building Principal, Curriculum Director, Instructional Specialist, Data Coach 

	Span

	September #4 
	September #4 
	September #4 

	SIOP Training 
	SIOP Training 

	Building Principal, Curriculum Director, Instructional Specialist, Data Coach 
	Building Principal, Curriculum Director, Instructional Specialist, Data Coach 

	Span

	October #1 
	October #1 
	October #1 

	Professional Learning Communities (PLCs) 
	Professional Learning Communities (PLCs) 

	Building Principal, Curriculum Director, Instructional Specialist, Data Coach 
	Building Principal, Curriculum Director, Instructional Specialist, Data Coach 

	Span

	October #2 
	October #2 
	October #2 

	Chromebook Training 
	Chromebook Training 

	Building Principal, Curriculum Director, Instructional Specialist, Data Coach 
	Building Principal, Curriculum Director, Instructional Specialist, Data Coach 

	Span

	October #3 
	October #3 
	October #3 

	Professional Learning Communities (PLCs) 
	Professional Learning Communities (PLCs) 

	Building Principal, Curriculum Director, Instructional Specialist, Data Coach 
	Building Principal, Curriculum Director, Instructional Specialist, Data Coach 

	Span

	October #4 
	October #4 
	October #4 

	SIOP Training 
	SIOP Training 

	Building Principal, Curriculum Director, Instructional Specialist, Data Coach 
	Building Principal, Curriculum Director, Instructional Specialist, Data Coach 

	Span

	October #5 
	October #5 
	October #5 

	Professional Learning Communities (PLCs) 
	Professional Learning Communities (PLCs) 

	Building Principal, Curriculum Director, Instructional Specialist, Data Coach 
	Building Principal, Curriculum Director, Instructional Specialist, Data Coach 

	Span

	November #1 
	November #1 
	November #1 

	Intervention Program 
	Intervention Program 

	Building Principal, Curriculum Director, Instructional Specialist, Data Coach 
	Building Principal, Curriculum Director, Instructional Specialist, Data Coach 

	Span

	November #2 
	November #2 
	November #2 

	Professional Learning Communities (PLCs) 
	Professional Learning Communities (PLCs) 

	Building Principal, Curriculum Director, Instructional Specialist, Data Coach 
	Building Principal, Curriculum Director, Instructional Specialist, Data Coach 

	Span

	November #3 
	November #3 
	November #3 

	Close & Critical Reading: Charts, Graphs & Data Tables/TI-Nspire Training 
	Close & Critical Reading: Charts, Graphs & Data Tables/TI-Nspire Training 

	Building Principal, Curriculum Director, Instructional Specialist, Data Coach 
	Building Principal, Curriculum Director, Instructional Specialist, Data Coach 

	Span

	December #1 
	December #1 
	December #1 

	Professional Learning Communities (PLCs) 
	Professional Learning Communities (PLCs) 

	Building Principal, Curriculum Director, Instructional Specialist, Data Coach 
	Building Principal, Curriculum Director, Instructional Specialist, Data Coach 

	Span

	December #2 
	December #2 
	December #2 

	Fall 2016 State Assessment Data Dig/Curriculum Updates 
	Fall 2016 State Assessment Data Dig/Curriculum Updates 

	Building Principal, Curriculum Director, Instructional Specialist, Data Coach 
	Building Principal, Curriculum Director, Instructional Specialist, Data Coach 

	Span

	January #1 
	January #1 
	January #1 

	Professional Learning Communities (PLCs) 
	Professional Learning Communities (PLCs) 

	Building Principal, Curriculum Director, Instructional Specialist, Data Coach 
	Building Principal, Curriculum Director, Instructional Specialist, Data Coach 

	Span

	January #2 
	January #2 
	January #2 

	Intervention Program 
	Intervention Program 

	Building Principal, Curriculum Director, Instructional Specialist, Data Coach 
	Building Principal, Curriculum Director, Instructional Specialist, Data Coach 

	Span

	January #3 
	January #3 
	January #3 

	Professional Learning Communities (PLCs) 
	Professional Learning Communities (PLCs) 

	Building Principal, Curriculum Director, Instructional Specialist, Data Coach 
	Building Principal, Curriculum Director, Instructional Specialist, Data Coach 

	Span

	February #1 
	February #1 
	February #1 

	SIOP Training 
	SIOP Training 

	Building Principal, Curriculum Director, Instructional Specialist, Data Coach 
	Building Principal, Curriculum Director, Instructional Specialist, Data Coach 

	Span

	February #2 
	February #2 
	February #2 

	Professional Learning Communities (PLCs) 
	Professional Learning Communities (PLCs) 

	Building Principal, Curriculum Director, Instructional Specialist, Data Coach 
	Building Principal, Curriculum Director, Instructional Specialist, Data Coach 

	Span

	February #3 
	February #3 
	February #3 

	Close & Critical Reading 
	Close & Critical Reading 

	Building Principal, Curriculum Director, Instructional Specialist, Data Coach 
	Building Principal, Curriculum Director, Instructional Specialist, Data Coach 

	Span
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	Professional Development Calendar for 2016-2017 

	Span

	TR
	TD
	Span
	Month 

	TD
	Span
	Tentative PD Topic 

	TD
	Span
	Who is responsible? 

	Span

	February #4 
	February #4 
	February #4 

	Professional Learning Communities (PLCs) 
	Professional Learning Communities (PLCs) 

	Building Principal, Curriculum Director, Instructional Specialist, Data Coach 
	Building Principal, Curriculum Director, Instructional Specialist, Data Coach 

	Span

	March #1 
	March #1 
	March #1 

	Intervention Program 
	Intervention Program 

	Building Principal, Curriculum Director, Instructional Specialist, Data Coach 
	Building Principal, Curriculum Director, Instructional Specialist, Data Coach 

	Span

	March #2 
	March #2 
	March #2 

	Professional Learning Communities (PLCs) 
	Professional Learning Communities (PLCs) 

	Building Principal, Curriculum Director, Instructional Specialist, Data Coach 
	Building Principal, Curriculum Director, Instructional Specialist, Data Coach 

	Span

	March #3 
	March #3 
	March #3 

	Staff Spring Test Proctor Training (PSAT 8/9, PSAT 10, SAT, M-STEP) 
	Staff Spring Test Proctor Training (PSAT 8/9, PSAT 10, SAT, M-STEP) 

	Building Principal, Curriculum Director, Instructional Specialist, Data Coach 
	Building Principal, Curriculum Director, Instructional Specialist, Data Coach 

	Span

	March #4 
	March #4 
	March #4 

	Professional Learning Communities (PLCs) 
	Professional Learning Communities (PLCs) 

	Building Principal, Curriculum Director, Instructional Specialist, Data Coach 
	Building Principal, Curriculum Director, Instructional Specialist, Data Coach 

	Span

	April #1 
	April #1 
	April #1 

	Close & Critical Reading 
	Close & Critical Reading 

	Building Principal, Curriculum Director, Instructional Specialist, Data Coach 
	Building Principal, Curriculum Director, Instructional Specialist, Data Coach 

	Span

	April #2 
	April #2 
	April #2 

	Professional Learning Communities (PLCs) 
	Professional Learning Communities (PLCs) 

	Building Principal, Curriculum Director, Instructional Specialist, Data Coach 
	Building Principal, Curriculum Director, Instructional Specialist, Data Coach 

	Span

	April #3 
	April #3 
	April #3 

	Close & Critical Reading 
	Close & Critical Reading 

	Building Principal, Curriculum Director, Instructional Specialist, Data Coach 
	Building Principal, Curriculum Director, Instructional Specialist, Data Coach 

	Span

	May #1 
	May #1 
	May #1 

	Professional Learning Communities (PLCs) 
	Professional Learning Communities (PLCs) 

	Building Principal, Curriculum Director, Instructional Specialist, Data Coach 
	Building Principal, Curriculum Director, Instructional Specialist, Data Coach 

	Span

	May #2 
	May #2 
	May #2 

	Spring 2017 State Assessment Data Dig/Curriculum Updates 
	Spring 2017 State Assessment Data Dig/Curriculum Updates 

	Building Principal, Curriculum Director, Instructional Specialist, Data Coach 
	Building Principal, Curriculum Director, Instructional Specialist, Data Coach 

	Span

	May #3 
	May #3 
	May #3 

	Professional Learning Communities (PLCs) 
	Professional Learning Communities (PLCs) 

	Building Principal, Curriculum Director, Instructional Specialist, Data Coach 
	Building Principal, Curriculum Director, Instructional Specialist, Data Coach 

	Span

	May #4 
	May #4 
	May #4 

	Professional Learning Year End Reflection 
	Professional Learning Year End Reflection 

	Building Principal, Curriculum Director, Instructional Specialist, Data Coach 
	Building Principal, Curriculum Director, Instructional Specialist, Data Coach 

	Span

	June #1 
	June #1 
	June #1 

	Professional Learning Communities (PLCs) 
	Professional Learning Communities (PLCs) 

	Building Principal, Curriculum Director, Instructional Specialist, Data Coach 
	Building Principal, Curriculum Director, Instructional Specialist, Data Coach 

	Span


	 
	 
	 
	 
	 
	  
	Attachment D: SIG Timeline 
	Attach a comprehensive five-year timeline for implementing the selected intervention (Attachment D). Identify who is responsible for each implementation activity. (PRIORITY SCHOOLS ONLY): For year one, note which activities have already occurred due to being previously identified as a priority school. 
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	Span
	 

	TD
	Span
	 

	TD
	Span
	 

	TD
	Span
	SIG V 5-Year Timeline 

	TD
	Span
	 

	TD
	Span
	 

	TD
	Span
	 

	Span

	TR
	TD
	Span
	Action Step  

	TD
	Span
	Person Responsible  

	TD
	Span
	Year 1   

	TD
	Span
	Year 2  

	TD
	Span
	Year 3  

	TD
	Span
	Year 4  

	TD
	Span
	Year 5  

	TD
	Span
	Success metric  

	Span

	Establish job descriptions and postings for SIG-funded  
	Establish job descriptions and postings for SIG-funded  
	Establish job descriptions and postings for SIG-funded  
	positions  

	Principal & DTC & HR 
	Principal & DTC & HR 

	Within 2 week of notice of grant award  
	Within 2 week of notice of grant award  

	As needed   
	As needed   

	As needed  
	As needed  

	As needed  
	As needed  

	As needed  
	As needed  

	All positions filled within 60 days of grant notification  
	All positions filled within 60 days of grant notification  

	Span

	Align grant timelines with grant budget approval dates  
	Align grant timelines with grant budget approval dates  
	Align grant timelines with grant budget approval dates  

	Principal 
	Principal 
	& 
	SIG Coordinator 

	Within 2 weeks of  
	Within 2 weeks of  
	notice of grant award  

	On-Going  
	On-Going  

	On-Going  
	On-Going  

	On-Going  
	On-Going  

	On-Going  
	On-Going  

	Grant timeline posted and communicated  
	Grant timeline posted and communicated  

	Span

	Develop contract service agreements & ESP Contract   
	Develop contract service agreements & ESP Contract   
	Develop contract service agreements & ESP Contract   

	Curriculum Director, SIG Coordinator & Principal 
	Curriculum Director, SIG Coordinator & Principal 

	No later than  
	No later than  
	30 days after award  
	notification   

	Annually evaluate & renewal as needed  
	Annually evaluate & renewal as needed  

	Annually evaluate & renewal as needed  
	Annually evaluate & renewal as needed  

	Annually evaluate & renewal as needed  
	Annually evaluate & renewal as needed  

	Annually evaluate & renewal as needed  
	Annually evaluate & renewal as needed  

	Interventions and support will be operationalized 45 days after notification  
	Interventions and support will be operationalized 45 days after notification  

	Span

	* Finalize PD calendar and coordinate cross-building  
	* Finalize PD calendar and coordinate cross-building  
	* Finalize PD calendar and coordinate cross-building  
	training   

	Principal, SIG Coordinator, & Instructional Specialist 
	Principal, SIG Coordinator, & Instructional Specialist 

	No later than  
	No later than  
	30 days after award  
	notification  

	Annually develop PD calendar - May  
	Annually develop PD calendar - May  

	Annually develop PD calendar - May  
	Annually develop PD calendar - May  

	Annually develop PD calendar - May  
	Annually develop PD calendar - May  

	Annually develop PD calendar - May  
	Annually develop PD calendar - May  

	Shared PD Calendar   
	Shared PD Calendar   

	Span

	School-wide SIG orientation (staff & families)  
	School-wide SIG orientation (staff & families)  
	School-wide SIG orientation (staff & families)  

	Building Principal 
	Building Principal 
	& SIG 
	Coordinator 

	No later than September 2016  
	No later than September 2016  

	Annually as needed  
	Annually as needed  

	Annually as needed  
	Annually as needed  

	Annually as needed  
	Annually as needed  

	Annually as needed  
	Annually as needed  

	Presentation; Flyers; and Informational Materials   
	Presentation; Flyers; and Informational Materials   

	Span

	Purchase SIG technology  
	Purchase SIG technology  
	Purchase SIG technology  

	Building 
	Building 
	Principal; 
	Finance; SIG 
	Coordinator 

	Purchases submitted by school and posted on  
	Purchases submitted by school and posted on  
	MEGS+ 90 days after notification  

	October 1 annually   
	October 1 annually   

	October 1 annually  
	October 1 annually  

	October 1 annually  
	October 1 annually  

	October 1 annually  
	October 1 annually  

	80% of grant funded technology purchased by end of first semester annually -  
	80% of grant funded technology purchased by end of first semester annually -  
	School SIG Inventory records  

	Span

	* Implement Tier I, II and III academic support interventions  
	* Implement Tier I, II and III academic support interventions  
	* Implement Tier I, II and III academic support interventions  

	Building 
	Building 
	Principal; 
	Instructional Specialist, Teacher; ISD 

	No later than  
	No later than  
	30 days after award  
	notification  

	Annually evaluate &  
	Annually evaluate &  
	adjust as needed  

	Annually evaluate &  
	Annually evaluate &  
	adjust as needed  

	Annually evaluate &  
	Annually evaluate &  
	adjust as needed  

	Annually evaluate &  
	Annually evaluate &  
	adjust as needed  

	All students will receive Tier  
	All students will receive Tier  
	I, II or III academic support based on performance data  

	Span

	Implement parent and community engagement strategies 
	Implement parent and community engagement strategies 
	Implement parent and community engagement strategies 

	Principal & Family/Community Liaison 
	Principal & Family/Community Liaison 

	No later than  
	No later than  
	30 days after  
	FCL is hired   

	September 15 annually  
	September 15 annually  

	September 15 annually  
	September 15 annually  

	September 15 annually  
	September 15 annually  

	September 15 annually  
	September 15 annually  

	85 % of parents will be actively engaged in no  
	85 % of parents will be actively engaged in no  
	fewer than 2 school activities  

	Span
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	SIG V 5-Year Timeline (continued) 

	TD
	Span
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	TD
	Span
	Action Step  

	TD
	Span
	Person Responsible  

	TD
	Span
	Year 1  

	TD
	Span
	Year 2  

	TD
	Span
	Year 3  

	TD
	Span
	Year 4  

	TD
	Span
	Year 5  

	TD
	Span
	Success metric  

	Span

	SIG Staff Evaluation  
	SIG Staff Evaluation  
	SIG Staff Evaluation  

	Principal 
	Principal 

	Annual evaluation reports  
	Annual evaluation reports  
	submitted spring  

	Annual evaluation reports  
	Annual evaluation reports  
	submitted spring  

	Annual evaluation reports  
	Annual evaluation reports  
	submitted spring  

	Annual evaluation reports  
	Annual evaluation reports  
	submitted spring  

	Annual evaluation reports  
	Annual evaluation reports  
	submitted spring  

	HR records show all staff evaluations completed  
	HR records show all staff evaluations completed  

	Span

	ESP Program review & Evaluation  
	ESP Program review & Evaluation  
	ESP Program review & Evaluation  

	SIG Coordinator, Principal & GHSILT 
	SIG Coordinator, Principal & GHSILT 

	Quarterly with adjustments as needed  
	Quarterly with adjustments as needed  

	Quarterly with adjustments as needed  
	Quarterly with adjustments as needed  

	Quarterly with adjustments as needed  
	Quarterly with adjustments as needed  

	Quarterly with adjustments as needed  
	Quarterly with adjustments as needed  

	Quarterly with adjustments as needed  
	Quarterly with adjustments as needed  

	Written feedback for ESP and adjustments made within 30 days   
	Written feedback for ESP and adjustments made within 30 days   

	Span

	Annual SIG Program Review & Evaluation  
	Annual SIG Program Review & Evaluation  
	Annual SIG Program Review & Evaluation  

	SIG Coordinator, Principal & GHSILT 
	SIG Coordinator, Principal & GHSILT 

	Annually evaluate & adjust as needed - May  
	Annually evaluate & adjust as needed - May  

	Annually evaluate &  
	Annually evaluate &  
	adjust as needed – May  

	Annually evaluate &  
	Annually evaluate &  
	adjust as needed – May  

	Annually evaluate & adjust as needed – May  
	Annually evaluate & adjust as needed – May  

	Annually evaluate & adjust as needed – May  
	Annually evaluate & adjust as needed – May  

	Written feedback from DASI and adjustments  
	Written feedback from DASI and adjustments  

	Span

	SIG grant update to Superintendent 
	SIG grant update to Superintendent 
	SIG grant update to Superintendent 

	SIG Coordinator 
	SIG Coordinator 

	Monthly 
	Monthly 

	Monthly 
	Monthly 

	Monthly 
	Monthly 

	Monthly 
	Monthly 

	Monthly 
	Monthly 

	Written reports and verbal updates to Superintendent  
	Written reports and verbal updates to Superintendent  
	as requested  

	Span

	Quarterly SIG grant update to  
	Quarterly SIG grant update to  
	Quarterly SIG grant update to  
	Board of Education 

	Principal & SIG 
	Principal & SIG 
	Coordinator 

	Quarterly  
	Quarterly  

	Quarterly  
	Quarterly  

	Quarterly  
	Quarterly  

	Quarterly  
	Quarterly  

	Quarterly  
	Quarterly  

	Written Quarterly Reports delivered to BOE and MDE  
	Written Quarterly Reports delivered to BOE and MDE  

	Span

	Monthly grant so spend down report for 
	Monthly grant so spend down report for 
	Monthly grant so spend down report for 
	SIG coordinator  

	Principal; GHSILT; 
	Principal; GHSILT; 
	Finance; SIG 
	Coordinator 

	First of the month   
	First of the month   

	First of the month  
	First of the month  

	First of the month  
	First of the month  

	First of the month  
	First of the month  

	First of the month  
	First of the month  

	Timely reporting of grant fiscal status  
	Timely reporting of grant fiscal status  

	Span

	Annual benchmark & leading indicators reports  
	Annual benchmark & leading indicators reports  
	Annual benchmark & leading indicators reports  

	Principal 
	Principal 
	& SIG 
	Coordinator 

	Annually as determined by  
	Annually as determined by  
	MDE  

	Annually as determined by  
	Annually as determined by  
	MDE  

	Annually as determined by  
	Annually as determined by  
	MDE  

	Annually as determined by  
	Annually as determined by  
	MDE  

	Annually as determined by  
	Annually as determined by  
	MDE  

	Submission of data reports to MDE on time 95%+  
	Submission of data reports to MDE on time 95%+  

	Span

	Align Priority Plan/SIP, Title I, Title  
	Align Priority Plan/SIP, Title I, Title  
	Align Priority Plan/SIP, Title I, Title  
	III reports and budgets to SIG plans  

	Principal; GHSILT; 
	Principal; GHSILT; 
	SIG Coordinator 

	Annually as determined by  
	Annually as determined by  
	MDE  

	Annually as determined by  
	Annually as determined by  
	MDE  

	Annually as determined by  
	Annually as determined by  
	MDE  

	Annually as determined by  
	Annually as determined by  
	MDE  

	Annually as determined by  
	Annually as determined by  
	MDE  

	Submission of data reports to MDE on time 95%+  
	Submission of data reports to MDE on time 95%+  

	Span

	* Denotes activities, practices, structures, and procedures that are already in place due to previous priority school identification.  
	* Denotes activities, practices, structures, and procedures that are already in place due to previous priority school identification.  
	* Denotes activities, practices, structures, and procedures that are already in place due to previous priority school identification.  

	 
	 

	Span


	 
	        
	 
	Attachment E: Annual Goals 
	Determine the school’s student academic achievement goals in the core content areas for each of the next five years as determined by local and state assessments. Take into account the changing state assessments and how that will affect goal setting. At a minimum, mathematics and reading must be included. For example, if the present proficiency rate in mathematics is 18%, what will it be at the end of years one through five?   
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	Godwin Heights Senior High School 

	TD
	Span
	 

	TD
	Span
	 

	Span

	TR
	TD
	Span
	MDE Summative Assessments  

	TD
	Span
	Current 
	Proficiency Rate 
	2015-2016 

	TD
	Span
	Goal for  
	2016-2017  

	TD
	Span
	Goal for  
	2017-2018  

	TD
	Span
	Goal for  
	2018-2019 

	TD
	Span
	Goal for  
	2019-2020 

	TD
	Span
	Goal for  
	2020-2021  

	Span

	TR
	TD
	Span
	Reading 
	(SAT) 

	42% 
	42% 

	52% 
	52% 

	62% 
	62% 

	72% 
	72% 

	82% 
	82% 

	>85% 
	>85% 

	Span

	TR
	TD
	Span
	Mathematics 
	(SAT) 

	11% 
	11% 

	21% 
	21% 

	31% 
	31% 

	41% 
	41% 

	51% 
	51% 

	>61% 
	>61% 

	Span
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	TD
	Span
	Writing 

	N/A 
	N/A 

	N/A 
	N/A 

	N/A 
	N/A 

	N/A 
	N/A 

	N/A 
	N/A 

	N/A 
	N/A 

	Span
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	TD
	Span
	Social Studies 
	(M-STEP) 

	20% 
	20% 

	30% 
	30% 

	40% 
	40% 

	50% 
	50% 

	60% 
	60% 

	>70% 
	>70% 

	Span

	TR
	TD
	Span
	Science 
	(M-STEP) 

	<10% 
	<10% 

	20% 
	20% 

	30% 
	30% 

	40% 
	40% 

	50% 
	50% 

	>60% 
	>60% 

	Span


	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	Attachment F.2:  
	Preliminary School Budget for OPTION 2 
	NOTE: Preliminary budgets are for planning and review purposes only.  Initial approval of the grant application does not grant explicit approval to preliminary budget items. Final approval of SIG budget items occurs in the Michigan Electronic Grants System Plus (MEGS+) and is subject to Title I rules of supplement vs. supplant, tests of allowability, and reasonable and necessary expenditures to support the approved reform model. Inclusion of an item in t.1he preliminary budget does not guarantee it will be 
	LEAs may apply for School Improvement grants for each individual eligible school building within their jurisdiction. For the purposes of this grant, eligible school buildings are Title I eligible or Title I receiving Priority or Focus schools. 
	A separate budget overview is required for each building.  Please use duplicate pages as necessary. The budget must cover the five-year period of the grant, with each year separate and distinct from the preceding year. Budgets that do not distinguish between the five years of the grant will be considered incomplete and will received reduced scores accordingly. 
	Option 2 Overview: 
	 Years 1-3: Full implementation not to exceed $750,000 annually.  
	 Years 1-3: Full implementation not to exceed $750,000 annually.  
	 Years 1-3: Full implementation not to exceed $750,000 annually.  

	 Years 4 & 5: Sustaining SIG funded reforms not to exceed $500,000 annually. Sustainable activities comprise the year 4 and year 5 budgets.  
	 Years 4 & 5: Sustaining SIG funded reforms not to exceed $500,000 annually. Sustainable activities comprise the year 4 and year 5 budgets.  


	The following general guidelines must be adhered to in creating the school budget: 
	 External service provider expenditures should not exceed 30% of the total annual building award. 
	 External service provider expenditures should not exceed 30% of the total annual building award. 
	 External service provider expenditures should not exceed 30% of the total annual building award. 

	 Personnel expenditures should not exceed 30% of the total annual building award. 
	 Personnel expenditures should not exceed 30% of the total annual building award. 

	 Technology expenditures should not exceed 20% of the total annual building award. 
	 Technology expenditures should not exceed 20% of the total annual building award. 

	 Professional development expenditures should not exceed 20% of the total annual building award. 
	 Professional development expenditures should not exceed 20% of the total annual building award. 


	 
	Use the supplied template on the following page to complete the school level budget overview. 
	 
	 
	 
	 
	 
	 
	SCHOOL IMPROVEMENT GRANT PRELIMINARY BUDGET FORM 
	OPTION 2 
	Full implementation in years 1-3, and sustaining reforms in years 4 & 5. 
	INSTRUCTIONS:  Please complete a School Improvement Grant Preliminary Budget Overview for EACH building. Annual budgets are submitted in MEGS+ for final review and approval by MDE. 
	NOTE:  Approval of the preliminary budget in the review process does not guarantee preliminary budget items will be approved in the final budget in MEGS+. 
	Legal Name of District Applicant:  Godwin Heights Public Schools 
	District Code: 41020 
	Budget Summary for:  Godwin Heights High School 
	Building Code: 01434 
	Table
	TR
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	Year 1: Full Implementation 

	Span

	FUNCTION CODE 
	FUNCTION CODE 
	FUNCTION CODE 

	FUNCTION TITLE 
	FUNCTION TITLE 

	SALARIES 
	SALARIES 

	BENEFITS 
	BENEFITS 

	PURCHASED SERVICES 
	PURCHASED SERVICES 

	SUPPLIES & MATERIALS 
	SUPPLIES & MATERIALS 

	CAPITAL OUTLAY 
	CAPITAL OUTLAY 

	OTHER EXPENDITURES 
	OTHER EXPENDITURES 

	TOTAL EXPENDITURES 
	TOTAL EXPENDITURES 

	Span

	113 
	113 
	113 

	High School 
	High School 

	0 
	0 

	0 
	0 

	7,680 
	7,680 

	10,000 
	10,000 

	0 
	0 

	0 
	0 

	17,680 
	17,680 

	Span

	119 
	119 
	119 

	Summer School 
	Summer School 

	12,000 
	12,000 

	0 
	0 

	0 
	0 

	2,500 
	2,500 

	0 
	0 

	0 
	0 

	14,500 
	14,500 

	Span

	211 
	211 
	211 

	Truancy/Absenteeism Services 
	Truancy/Absenteeism Services 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	Span

	212 
	212 
	212 

	Guidance Services 
	Guidance Services 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	Span

	213 
	213 
	213 

	Health Services 
	Health Services 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	Span

	216 
	216 
	216 

	Social Work Services 
	Social Work Services 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	Span

	221 
	221 
	221 

	Improvement of Instruction 
	Improvement of Instruction 

	0 
	0 

	0 
	0 

	140,000 
	140,000 

	0 
	0 

	0 
	0 

	0 
	0 

	140,000 
	140,000 

	Span

	225 
	225 
	225 

	Instruction Related Technology 
	Instruction Related Technology 

	0 
	0 

	0 
	0 

	0 
	0 

	115,000 
	115,000 

	0 
	0 

	0 
	0 

	115,000 
	115,000 

	Span

	226 
	226 
	226 

	Supervision and Direction of Instructional Staff 
	Supervision and Direction of Instructional Staff 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	Span

	227 
	227 
	227 

	Academic Student Assessment 
	Academic Student Assessment 

	0 
	0 

	0 
	0 

	0 
	0 

	6,500 
	6,500 

	0 
	0 

	0 
	0 

	6,500 
	6,500 

	Span
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	Span
	Year 1: Full Implementation 

	Span

	FUNCTION CODE 
	FUNCTION CODE 
	FUNCTION CODE 

	FUNCTION TITLE 
	FUNCTION TITLE 

	SALARIES 
	SALARIES 

	BENEFITS 
	BENEFITS 

	PURCHASED SERVICES 
	PURCHASED SERVICES 

	SUPPLIES & MATERIALS 
	SUPPLIES & MATERIALS 

	CAPITAL OUTLAY 
	CAPITAL OUTLAY 

	OTHER EXPENDITURES 
	OTHER EXPENDITURES 

	TOTAL EXPENDITURES 
	TOTAL EXPENDITURES 

	Span

	233 
	233 
	233 

	Grant Writer/Grant Procurement 
	Grant Writer/Grant Procurement 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	Span

	241 
	241 
	241 

	Office of the Principal 
	Office of the Principal 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	Span

	249 
	249 
	249 

	Other School Administration 
	Other School Administration 

	14,062 
	14,062 

	9,376 
	9,376 

	6,000 
	6,000 

	0 
	0 

	0 
	0 

	0 
	0 

	29,438 
	29,438 

	Span

	250 
	250 
	250 

	Support Services Business 
	Support Services Business 

	5,437 
	5,437 

	3,624 
	3,624 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	9,061 
	9,061 

	Span

	257 
	257 
	257 

	Internal Services 
	Internal Services 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	Span

	266 
	266 
	266 

	Security Services 
	Security Services 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	Span

	271 
	271 
	271 

	Pupil Transportation Services 
	Pupil Transportation Services 

	0 
	0 

	0 
	0 

	0 
	0 

	5,000 
	5,000 

	0 
	0 

	0 
	0 

	5,000 
	5,000 

	Span

	281 
	281 
	281 

	Planning, Research, Development, and Evaluation 
	Planning, Research, Development, and Evaluation 

	0 
	0 

	0 
	0 

	192,000 
	192,000 

	0 
	0 

	0 
	0 

	0 
	0 

	192,000 
	192,000 

	Span

	283 
	283 
	283 

	Staff/Personnel Services 
	Staff/Personnel Services 

	45,800 
	45,800 

	50,000 
	50,000 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	95,800 
	95,800 

	Span

	331 
	331 
	331 

	Community Activities 
	Community Activities 

	50,000 
	50,000 

	30,401 
	30,401 

	2,000 
	2,000 

	20,000 
	20,000 

	0 
	0 

	0 
	0 

	102,401 
	102,401 

	Span

	 
	 
	 

	SUBTOTAL 
	SUBTOTAL 

	127,299 
	127,299 

	93,401 
	93,401 

	347,680 
	347,680 

	159,000 
	159,000 

	0 
	0 

	0 
	0 

	727,380 
	727,380 

	Span

	 
	 
	 

	Indirect Costs 2.77% 
	Indirect Costs 2.77% 
	Restricted Rate 

	3,526 
	3,526 

	2,587 
	2,587 

	9,631 
	9,631 

	4,404 
	4,404 

	0 
	0 

	0 
	0 

	20,148 
	20,148 

	Span

	 
	 
	 

	TOTAL 
	TOTAL 

	130,825 
	130,825 

	95,988 
	95,988 

	357,311 
	357,311 

	163,404 
	163,404 

	0 
	0 

	0 
	0 
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	747,528 
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	Year 2: Full Implementation 

	Span

	FUNCTION CODE 
	FUNCTION CODE 
	FUNCTION CODE 

	FUNCTION TITLE 
	FUNCTION TITLE 

	SALARIES 
	SALARIES 

	BENEFITS 
	BENEFITS 

	PURCHASED SERVICES 
	PURCHASED SERVICES 

	SUPPLIES & MATERIALS 
	SUPPLIES & MATERIALS 

	CAPITAL OUTLAY 
	CAPITAL OUTLAY 

	OTHER EXPENDITURES 
	OTHER EXPENDITURES 

	TOTAL EXPENDITURES 
	TOTAL EXPENDITURES 

	Span

	113 
	113 
	113 

	High School 
	High School 

	0 
	0 

	0 
	0 

	7,680 
	7,680 

	10,000 
	10,000 

	0 
	0 

	0 
	0 

	17,680 
	17,680 

	Span

	119 
	119 
	119 

	Summer School 
	Summer School 

	12,000 
	12,000 

	0 
	0 

	 
	 

	2,500 
	2,500 

	0 
	0 

	0 
	0 

	14,500 
	14,500 

	Span

	211 
	211 
	211 

	Truancy/Absenteeism Services 
	Truancy/Absenteeism Services 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	Span

	212 
	212 
	212 

	Guidance Services 
	Guidance Services 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	Span
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	TD
	Span
	Year 2: Full Implementation 

	Span

	FUNCTION CODE 
	FUNCTION CODE 
	FUNCTION CODE 

	FUNCTION TITLE 
	FUNCTION TITLE 

	SALARIES 
	SALARIES 

	BENEFITS 
	BENEFITS 

	PURCHASED SERVICES 
	PURCHASED SERVICES 

	SUPPLIES & MATERIALS 
	SUPPLIES & MATERIALS 

	CAPITAL OUTLAY 
	CAPITAL OUTLAY 

	OTHER EXPENDITURES 
	OTHER EXPENDITURES 

	TOTAL EXPENDITURES 
	TOTAL EXPENDITURES 

	Span

	213 
	213 
	213 

	Health Services 
	Health Services 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	Span

	216 
	216 
	216 

	Social Work Services 
	Social Work Services 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	Span

	221 
	221 
	221 

	Improvement of Instruction 
	Improvement of Instruction 

	0 
	0 

	0 
	0 

	140,000 
	140,000 

	0 
	0 

	0 
	0 

	0 
	0 

	140,000 
	140,000 

	Span

	225 
	225 
	225 

	Instruction Related Technology 
	Instruction Related Technology 

	0 
	0 

	0 
	0 

	0 
	0 

	85,000 
	85,000 

	0 
	0 

	0 
	0 

	85,000 
	85,000 

	Span

	226 
	226 
	226 

	Supervision and Direction of Instructional Staff 
	Supervision and Direction of Instructional Staff 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	Span

	227 
	227 
	227 

	Academic Student Assessment 
	Academic Student Assessment 

	0 
	0 

	0 
	0 

	0 
	0 

	6,500 
	6,500 

	0 
	0 

	0 
	0 

	6,500 
	6,500 

	Span

	233 
	233 
	233 

	Grant Writer/Grant Procurement 
	Grant Writer/Grant Procurement 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	Span

	241 
	241 
	241 

	Office of the Principal 
	Office of the Principal 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	Span

	249 
	249 
	249 

	Other School Administration 
	Other School Administration 

	14,062 
	14,062 

	9,376 
	9,376 

	6,000 
	6,000 

	0 
	0 

	0 
	0 

	0 
	0 

	29,438 
	29,438 

	Span

	250 
	250 
	250 

	Support Services Business 
	Support Services Business 

	5,437 
	5,437 

	3,624 
	3,624 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	9,061 
	9,061 

	Span

	257 
	257 
	257 

	Internal Services 
	Internal Services 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	Span

	266 
	266 
	266 

	Security Services 
	Security Services 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	Span

	271 
	271 
	271 

	Pupil Transportation Services 
	Pupil Transportation Services 

	0 
	0 

	0 
	0 

	0 
	0 

	5,000 
	5,000 

	0 
	0 

	0 
	0 

	5,000 
	5,000 

	Span

	281 
	281 
	281 

	Planning, Research, Development, and Evaluation 
	Planning, Research, Development, and Evaluation 

	0 
	0 

	0 
	0 

	192,000 
	192,000 

	0 
	0 

	0 
	0 

	0 
	0 

	192,000 
	192,000 

	Span

	283 
	283 
	283 

	Staff/Personnel Services 
	Staff/Personnel Services 

	45,800 
	45,800 

	50,000 
	50,000 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	95,800 
	95,800 

	Span

	331 
	331 
	331 

	Community Activities 
	Community Activities 

	50,000 
	50,000 

	30,401 
	30,401 

	2,000 
	2,000 

	30,000 
	30,000 

	0 
	0 

	0 
	0 

	112,401 
	112,401 

	Span

	 
	 
	 

	SUBTOTAL 
	SUBTOTAL 

	127,299 
	127,299 

	93,401 
	93,401 

	347,680 
	347,680 

	139,000 
	139,000 

	0 
	0 

	0 
	0 

	707,380 
	707,380 

	Span

	 
	 
	 

	Indirect Costs 2.77% 
	Indirect Costs 2.77% 
	Restricted Rate 

	3,526 
	3,526 

	2,587 
	2,587 

	9,631 
	9,631 

	3,850 
	3,850 

	0 
	0 

	0 
	0 

	19,594 
	19,594 

	Span

	 
	 
	 

	TOTAL 
	TOTAL 

	130,825 
	130,825 

	95,988 
	95,988 

	357,311 
	357,311 

	142,850 
	142,850 

	0 
	0 

	0 
	0 

	TD
	Span
	726,974 

	Span


	 
	 
	 
	Table
	TR
	TD
	Span
	Year 3: Full Implementation 

	Span

	FUNCTION CODE 
	FUNCTION CODE 
	FUNCTION CODE 

	FUNCTION TITLE 
	FUNCTION TITLE 

	SALARIES 
	SALARIES 

	BENEFITS 
	BENEFITS 

	PURCHASED SERVICES 
	PURCHASED SERVICES 

	SUPPLIES & MATERIALS 
	SUPPLIES & MATERIALS 

	CAPITAL OUTLAY 
	CAPITAL OUTLAY 

	OTHER EXPENDITURES 
	OTHER EXPENDITURES 

	TOTAL EXPENDITURES 
	TOTAL EXPENDITURES 

	Span

	113 
	113 
	113 

	High School 
	High School 

	0 
	0 

	0 
	0 

	7,680 
	7,680 

	10,000 
	10,000 

	0 
	0 

	0 
	0 

	17,680 
	17,680 

	Span

	119 
	119 
	119 

	Summer School 
	Summer School 

	12,000 
	12,000 

	0 
	0 

	0 
	0 

	2,500 
	2,500 

	0 
	0 

	0 
	0 

	14,500 
	14,500 

	Span

	211 
	211 
	211 

	Truancy/Absenteeism Services 
	Truancy/Absenteeism Services 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	Span

	212 
	212 
	212 

	Guidance Services 
	Guidance Services 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	Span

	213 
	213 
	213 

	Health Services 
	Health Services 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	Span

	216 
	216 
	216 

	Social Work Services 
	Social Work Services 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	Span

	221 
	221 
	221 

	Improvement of Instruction 
	Improvement of Instruction 

	0 
	0 

	0 
	0 

	140,000 
	140,000 

	0 
	0 

	0 
	0 

	0 
	0 

	140,000 
	140,000 

	Span

	225 
	225 
	225 

	Instruction Related Technology 
	Instruction Related Technology 

	0 
	0 

	0 
	0 

	0 
	0 

	40,000 
	40,000 

	0 
	0 

	0 
	0 

	40,000 
	40,000 

	Span

	226 
	226 
	226 

	Supervision and Direction of Instructional Staff 
	Supervision and Direction of Instructional Staff 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	Span

	227 
	227 
	227 

	Academic Student Assessment 
	Academic Student Assessment 

	0 
	0 

	0 
	0 

	0 
	0 

	6,500 
	6,500 

	0 
	0 

	0 
	0 

	6,500 
	6,500 

	Span

	233 
	233 
	233 

	Grant Writer/Grant Procurement 
	Grant Writer/Grant Procurement 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	Span

	241 
	241 
	241 

	Office of the Principal 
	Office of the Principal 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	Span

	249 
	249 
	249 

	Other School Administration 
	Other School Administration 

	14,062 
	14,062 

	9,376 
	9,376 

	6,000 
	6,000 

	0 
	0 

	0 
	0 

	0 
	0 

	29,438 
	29,438 

	Span

	250 
	250 
	250 

	Support Services Business 
	Support Services Business 

	5,437 
	5,437 

	3,624 
	3,624 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	9,061 
	9,061 

	Span

	257 
	257 
	257 

	Internal Services 
	Internal Services 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	Span

	266 
	266 
	266 

	Security Services 
	Security Services 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	Span

	271 
	271 
	271 

	Pupil Transportation Services 
	Pupil Transportation Services 

	0 
	0 

	0 
	0 

	0 
	0 

	5,000 
	5,000 

	0 
	0 

	0 
	0 

	5,000 
	5,000 

	Span

	281 
	281 
	281 

	Planning, Research, Development, and Evaluation 
	Planning, Research, Development, and Evaluation 

	0 
	0 

	0 
	0 

	192,000 
	192,000 

	0 
	0 

	0 
	0 

	0 
	0 

	192,000 
	192,000 

	Span

	283 
	283 
	283 

	Staff/Personnel Services 
	Staff/Personnel Services 

	45,800 
	45,800 

	50,000 
	50,000 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	95,800 
	95,800 

	Span

	331 
	331 
	331 

	Community Activities 
	Community Activities 

	50,000 
	50,000 

	30,401 
	30,401 

	2,000 
	2,000 

	30,000 
	30,000 

	0 
	0 

	0 
	0 

	112,401 
	112,401 

	Span


	 
	Table
	TR
	TD
	Span
	Year 3: Full Implementation 

	Span

	FUNCTION CODE 
	FUNCTION CODE 
	FUNCTION CODE 

	FUNCTION TITLE 
	FUNCTION TITLE 

	SALARIES 
	SALARIES 

	BENEFITS 
	BENEFITS 

	PURCHASED SERVICES 
	PURCHASED SERVICES 

	SUPPLIES & MATERIALS 
	SUPPLIES & MATERIALS 

	CAPITAL OUTLAY 
	CAPITAL OUTLAY 

	OTHER EXPENDITURES 
	OTHER EXPENDITURES 

	TOTAL EXPENDITURES 
	TOTAL EXPENDITURES 

	Span

	 
	 
	 

	SUBTOTAL 
	SUBTOTAL 

	127,299 
	127,299 

	93,401 
	93,401 

	347,680 
	347,680 

	94,000 
	94,000 

	0 
	0 

	0 
	0 

	662,380 
	662,380 

	Span

	 
	 
	 

	Indirect Costs 2.77% 
	Indirect Costs 2.77% 
	Restricted Rate 

	3,526 
	3,526 

	2,587 
	2,587 

	9,631 
	9,631 

	2,604 
	2,604 

	0 
	0 

	0 
	0 

	18,348 
	18,348 

	Span

	 
	 
	 

	TOTAL 
	TOTAL 

	130,825 
	130,825 

	95,988 
	95,988 

	357,311 
	357,311 

	96,604 
	96,604 

	0 
	0 

	0 
	0 

	TD
	Span
	680,728 

	Span


	 
	 
	Table
	TR
	TD
	Span
	Year 4: Sustaining Reforms 

	Span

	FUNCTION CODE 
	FUNCTION CODE 
	FUNCTION CODE 

	FUNCTION TITLE 
	FUNCTION TITLE 

	SALARIES 
	SALARIES 

	BENEFITS 
	BENEFITS 

	PURCHASED SERVICES 
	PURCHASED SERVICES 

	SUPPLIES & MATERIALS 
	SUPPLIES & MATERIALS 

	CAPITAL OUTLAY 
	CAPITAL OUTLAY 

	OTHER EXPENDITURES 
	OTHER EXPENDITURES 

	TOTAL EXPENDITURES 
	TOTAL EXPENDITURES 

	Span

	113 
	113 
	113 

	High School 
	High School 

	0 
	0 

	0 
	0 

	7,680 
	7,680 

	10,000 
	10,000 

	0 
	0 

	0 
	0 

	17,680 
	17,680 

	Span

	119 
	119 
	119 

	Summer School 
	Summer School 

	0 
	0 

	0 
	0 

	0 
	0 

	4,000 
	4,000 

	0 
	0 

	0 
	0 

	4,000 
	4,000 

	Span

	211 
	211 
	211 

	Truancy/Absenteeism Services 
	Truancy/Absenteeism Services 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	Span

	212 
	212 
	212 

	Guidance Services 
	Guidance Services 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	Span

	213 
	213 
	213 

	Health Services 
	Health Services 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	Span

	216 
	216 
	216 

	Social Work Services 
	Social Work Services 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	Span

	221 
	221 
	221 

	Improvement of Instruction 
	Improvement of Instruction 

	0 
	0 

	0 
	0 

	100,000 
	100,000 

	0 
	0 

	0 
	0 

	0 
	0 

	100,000 
	100,000 

	Span

	225 
	225 
	225 

	Instruction Related Technology 
	Instruction Related Technology 

	0 
	0 

	0 
	0 

	0 
	0 

	40,000 
	40,000 

	0 
	0 

	0 
	0 

	40,000 
	40,000 

	Span

	226 
	226 
	226 

	Supervision and Direction of Instructional Staff 
	Supervision and Direction of Instructional Staff 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	Span

	227 
	227 
	227 

	Academic Student Assessment 
	Academic Student Assessment 

	0 
	0 

	0 
	0 

	0 
	0 

	6,500 
	6,500 

	0 
	0 

	0 
	0 

	6,500 
	6,500 

	Span

	233 
	233 
	233 

	Grant Writer/Grant Procurement 
	Grant Writer/Grant Procurement 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	Span

	241 
	241 
	241 

	Office of the Principal 
	Office of the Principal 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	Span

	249 
	249 
	249 

	Other School Administration 
	Other School Administration 

	6,000 
	6,000 

	8,000 
	8,000 

	6,000 
	6,000 

	0 
	0 

	0 
	0 

	0 
	0 

	20,000 
	20,000 

	Span

	250 
	250 
	250 

	Support Services Business 
	Support Services Business 

	1,500 
	1,500 

	2,500 
	2,500 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	4,000 
	4,000 

	Span


	 
	Table
	TR
	TD
	Span
	Year 4: Sustaining Reforms 

	Span

	FUNCTION CODE 
	FUNCTION CODE 
	FUNCTION CODE 

	FUNCTION TITLE 
	FUNCTION TITLE 

	SALARIES 
	SALARIES 

	BENEFITS 
	BENEFITS 

	PURCHASED SERVICES 
	PURCHASED SERVICES 

	SUPPLIES & MATERIALS 
	SUPPLIES & MATERIALS 

	CAPITAL OUTLAY 
	CAPITAL OUTLAY 

	OTHER EXPENDITURES 
	OTHER EXPENDITURES 

	TOTAL EXPENDITURES 
	TOTAL EXPENDITURES 

	Span

	257 
	257 
	257 

	Internal Services 
	Internal Services 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	Span

	266 
	266 
	266 

	Security Services 
	Security Services 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	Span

	271 
	271 
	271 

	Pupil Transportation Services 
	Pupil Transportation Services 

	0 
	0 

	0 
	0 

	0 
	0 

	5,000 
	5,000 

	0 
	0 

	0 
	0 

	5,000 
	5,000 

	Span

	281 
	281 
	281 

	Planning, Research, Development, and Evaluation 
	Planning, Research, Development, and Evaluation 

	0 
	0 

	0 
	0 

	100,000 
	100,000 

	0 
	0 

	0 
	0 

	0 
	0 

	100,000 
	100,000 

	Span

	283 
	283 
	283 

	Staff/Personnel Services 
	Staff/Personnel Services 

	22,000 
	22,000 

	25,000 
	25,000 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	47,000 
	47,000 

	Span

	331 
	331 
	331 

	Community Activities 
	Community Activities 

	50,000 
	50,000 

	30,401 
	30,401 

	2,000 
	2,000 

	30,000 
	30,000 

	0 
	0 

	0 
	0 

	112,401 
	112,401 

	Span

	 
	 
	 

	SUBTOTAL 
	SUBTOTAL 

	79,500 
	79,500 

	65,901 
	65,901 

	215,680 
	215,680 

	95,500 
	95,500 

	0 
	0 

	0 
	0 

	456,581 
	456,581 

	Span

	 
	 
	 

	Indirect Costs 2.77% 
	Indirect Costs 2.77% 
	Restricted Rate 

	2,202 
	2,202 

	1,825 
	1,825 

	5,974 
	5,974 

	2,645 
	2,645 

	0 
	0 

	0 
	0 

	12,647 
	12,647 

	Span

	 
	 
	 

	TOTAL 
	TOTAL 

	81,702 
	81,702 

	67,726 
	67,726 

	221,654 
	221,654 

	98,145 
	98,145 

	0 
	0 

	0 
	0 

	TD
	Span
	469,228 

	Span


	 
	 
	Table
	TR
	TD
	Span
	Year 5: Sustaining Reforms 

	Span

	FUNCTION CODE 
	FUNCTION CODE 
	FUNCTION CODE 

	FUNCTION TITLE 
	FUNCTION TITLE 

	SALARIES 
	SALARIES 

	BENEFITS 
	BENEFITS 

	PURCHASED SERVICES 
	PURCHASED SERVICES 

	SUPPLIES & MATERIALS 
	SUPPLIES & MATERIALS 

	CAPITAL OUTLAY 
	CAPITAL OUTLAY 

	OTHER EXPENDITURES 
	OTHER EXPENDITURES 

	TOTAL EXPENDITURES 
	TOTAL EXPENDITURES 

	Span

	113 
	113 
	113 

	High School 
	High School 

	0 
	0 

	0 
	0 

	7,680 
	7,680 

	10,000 
	10,000 

	0 
	0 

	0 
	0 

	17,680 
	17,680 

	Span

	119 
	119 
	119 

	Summer School 
	Summer School 

	0 
	0 

	0 
	0 

	0 
	0 

	4,000 
	4,000 

	0 
	0 

	0 
	0 

	4,000 
	4,000 

	Span

	211 
	211 
	211 

	Truancy/Absenteeism Services 
	Truancy/Absenteeism Services 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	Span

	212 
	212 
	212 

	Guidance Services 
	Guidance Services 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	Span

	213 
	213 
	213 

	Health Services 
	Health Services 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	Span

	216 
	216 
	216 

	Social Work Services 
	Social Work Services 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	Span

	221 
	221 
	221 

	Improvement of Instruction 
	Improvement of Instruction 

	0 
	0 

	0 
	0 

	100,000 
	100,000 

	0 
	0 

	0 
	0 

	0 
	0 

	100,000 
	100,000 

	Span

	225 
	225 
	225 

	Instruction Related Technology 
	Instruction Related Technology 

	0 
	0 

	0 
	0 

	0 
	0 

	40,000 
	40,000 

	0 
	0 

	0 
	0 

	40,000 
	40,000 

	Span


	 
	Table
	TR
	TD
	Span
	Year 5: Sustaining Reforms 

	Span

	FUNCTION CODE 
	FUNCTION CODE 
	FUNCTION CODE 

	FUNCTION TITLE 
	FUNCTION TITLE 

	SALARIES 
	SALARIES 

	BENEFITS 
	BENEFITS 

	PURCHASED SERVICES 
	PURCHASED SERVICES 

	SUPPLIES & MATERIALS 
	SUPPLIES & MATERIALS 

	CAPITAL OUTLAY 
	CAPITAL OUTLAY 

	OTHER EXPENDITURES 
	OTHER EXPENDITURES 

	TOTAL EXPENDITURES 
	TOTAL EXPENDITURES 

	Span

	226 
	226 
	226 

	Supervision and Direction of Instructional Staff 
	Supervision and Direction of Instructional Staff 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	Span

	227 
	227 
	227 

	Academic Student Assessment 
	Academic Student Assessment 

	0 
	0 

	0 
	0 

	0 
	0 

	6,500 
	6,500 

	0 
	0 

	0 
	0 

	6,500 
	6,500 

	Span

	233 
	233 
	233 

	Grant Writer/Grant Procurement 
	Grant Writer/Grant Procurement 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	Span

	241 
	241 
	241 

	Office of the Principal 
	Office of the Principal 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	Span

	249 
	249 
	249 

	Other School Administration 
	Other School Administration 

	6,000 
	6,000 

	8,000 
	8,000 

	6,000 
	6,000 

	0 
	0 

	0 
	0 

	0 
	0 

	20,000 
	20,000 

	Span

	250 
	250 
	250 

	Support Services Business 
	Support Services Business 

	1,500 
	1,500 

	2,500 
	2,500 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	4,000 
	4,000 

	Span

	257 
	257 
	257 

	Internal Services 
	Internal Services 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	Span

	266 
	266 
	266 

	Security Services 
	Security Services 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	Span

	271 
	271 
	271 

	Pupil Transportation Services 
	Pupil Transportation Services 

	0 
	0 

	0 
	0 

	0 
	0 

	5,000 
	5,000 

	0 
	0 

	0 
	0 

	5,000 
	5,000 

	Span

	281 
	281 
	281 

	Planning, Research, Development, and Evaluation 
	Planning, Research, Development, and Evaluation 

	0 
	0 

	0 
	0 

	100,000 
	100,000 

	0 
	0 

	0 
	0 

	0 
	0 

	100,000 
	100,000 

	Span

	283 
	283 
	283 

	Staff/Personnel Services 
	Staff/Personnel Services 

	22,000 
	22,000 

	25,000 
	25,000 

	0 
	0 

	0 
	0 

	0 
	0 

	0 
	0 

	47,000 
	47,000 

	Span

	331 
	331 
	331 

	Community Activities 
	Community Activities 

	50,000 
	50,000 

	30,401 
	30,401 

	2,000 
	2,000 

	30,000 
	30,000 

	0 
	0 

	0 
	0 

	112,401 
	112,401 

	Span

	 
	 
	 

	SUBTOTAL 
	SUBTOTAL 

	79,500 
	79,500 

	65,901 
	65,901 

	215,680 
	215,680 

	95,500 
	95,500 

	0 
	0 

	0 
	0 

	456,581 
	456,581 

	Span

	 
	 
	 

	Indirect Costs 2.77% 
	Indirect Costs 2.77% 
	Restricted Rate 

	2,202 
	2,202 

	1,825 
	1,825 

	5,974 
	5,974 

	2,645 
	2,645 

	0 
	0 

	0 
	0 

	12,647 
	12,647 

	Span

	 
	 
	 

	TOTAL 
	TOTAL 

	81,702 
	81,702 

	67,726 
	67,726 

	221,654 
	221,654 

	98,145 
	98,145 

	0 
	0 

	0 
	0 

	TD
	Span
	469,228 

	Span


	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	Attachment G: ASSURANCES AND CERTIFICATIONS 
	INSTRUCTIONS: Please review the assurances and certification statements that are listed below.  Signatures on the application cover sheet indicate the applicant entity has read, understand, and agrees to the assurances and certifications herein. 
	SPECIFIC PROGRAM ASSURANCES 
	The following provisions are understood by the recipients of the grants should it be awarded: 
	1. The LEA will use its School Improvement Grant to implement fully and effectively an intervention in priority and focus school, which the LEA commits to serve consistent with the final requirements. 
	1. The LEA will use its School Improvement Grant to implement fully and effectively an intervention in priority and focus school, which the LEA commits to serve consistent with the final requirements. 
	1. The LEA will use its School Improvement Grant to implement fully and effectively an intervention in priority and focus school, which the LEA commits to serve consistent with the final requirements. 

	2. The LEA will establish annual goals for student achievement on the State’s assessments in both reading/language arts and mathematics and measure progress on the leading indicators in section III of the final requirements in order to monitor each Tier I and Tier II school, or priority and focus school, that it serves with school improvement funds, and establish goals (approved by the SEA) to hold accountable its Tier III schools that receive school improvement funds. 
	2. The LEA will establish annual goals for student achievement on the State’s assessments in both reading/language arts and mathematics and measure progress on the leading indicators in section III of the final requirements in order to monitor each Tier I and Tier II school, or priority and focus school, that it serves with school improvement funds, and establish goals (approved by the SEA) to hold accountable its Tier III schools that receive school improvement funds. 

	3. The LEA will report to the MDE the school-level data required under section III of the final requirements, including baseline data for the year prior to SIG implementation. 
	3. The LEA will report to the MDE the school-level data required under section III of the final requirements, including baseline data for the year prior to SIG implementation. 

	4. The LEA will ensure that each priority and focus school that it commits to serve receives all of the State and local funds it would receive in the absence of the school improvement funds and that those resources are aligned with the interventions. 
	4. The LEA will ensure that each priority and focus school that it commits to serve receives all of the State and local funds it would receive in the absence of the school improvement funds and that those resources are aligned with the interventions. 

	5. The grant award is approved and is not assignable to a third party without specific approval. Funds shall be expended in conformity with the budget. Line item changes and other deviations from the budget as attached to this grant agreement must have prior approval from the Office of Education Improvement and Innovation unit of the Michigan Department of Education. 
	5. The grant award is approved and is not assignable to a third party without specific approval. Funds shall be expended in conformity with the budget. Line item changes and other deviations from the budget as attached to this grant agreement must have prior approval from the Office of Education Improvement and Innovation unit of the Michigan Department of Education. 

	6. The Michigan Department of Education is not liable for any costs incurred by the grantee prior to the issuance of the grant award. 
	6. The Michigan Department of Education is not liable for any costs incurred by the grantee prior to the issuance of the grant award. 

	7. Payments made under the provision of this grant are subject to audit by the grantor.  
	7. Payments made under the provision of this grant are subject to audit by the grantor.  

	8. If the recipient implements a restart model in an eligible school, it must include in its contract or agreement terms and provisions to hold the charter operator, charter management organization, or education management organization accountable for complying with the final requirements. 
	8. If the recipient implements a restart model in an eligible school, it must include in its contract or agreement terms and provisions to hold the charter operator, charter management organization, or education management organization accountable for complying with the final requirements. 

	9. The recipient must monitor and evaluate the actions a school has taken, as outlined in the approved SIG application, to recruit, select and provide oversight to external providers to ensure their quality. 
	9. The recipient must monitor and evaluate the actions a school has taken, as outlined in the approved SIG application, to recruit, select and provide oversight to external providers to ensure their quality. 

	10. The recipient must monitor and evaluate the actions schools have taken, as outlined in the approved SIG application, to sustain the reforms after the funding period ends and that it will provide technical assistance to schools on how they can sustain progress in the absence of SIG funding. 
	10. The recipient must monitor and evaluate the actions schools have taken, as outlined in the approved SIG application, to sustain the reforms after the funding period ends and that it will provide technical assistance to schools on how they can sustain progress in the absence of SIG funding. 


	CERTIFICATION REGARDING LOBBYING FOR GRANTS AND COOPERATIVE AGREEMENTS 
	No federal, appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or attempting to influence an officer or employee of a federal agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with the making of any federal grant, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any federal grant or cooperative agreement.
	CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY, AND VOLUNTARY EXCLUSION – LOWER TIER COVERED TRANSACTIONS 
	The prospective lower tier participant certifies, by submission of this proposal, that neither it nor its 
	principals are presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participating in this transaction by any Federal department or agency. Where the prospective lower tier participant is unable to certify to any of the statements in this certification, such prospective participant shall attach an explanation to this proposal. OG-4929 
	ASSURANCE WITH P.L. 111-117 OF THE U.S. DEPARTMENT OF EDUCATION OMNIBUS APROPRIATION ACT OF 2010 
	When issuing statements, press releases, requests for proposals, solicitations, and other documents describing this project, the recipient shall state clearly: 1) the dollar amount of federal funds for the project, 2) the percentage of the total cost of the project that will be financed with federal funds, and 3) the percentage and dollar amount of the total cost of the project that will be financed by nongovernmental sources. 
	ASSURANCE CONCERNING MATERIALS DEVELOPED WITH FUNDS AWARDED UNDER THIS GRANT 
	The grantee assures that the following statement will be included on any publication or project materials developed with funds awarded under this program, including reports, films, brochures, and flyers: “These materials were developed under a grant awarded by the Michigan Department of Education.” 
	CERTIFICATION REGARDING NONDISCRIMINATION UNDER FEDERALLY AND STATE ASSISTED PROGRAMS 
	The applicant hereby agrees that it will comply with all federal and Michigan laws and regulations prohibiting discrimination and, in accordance therewith, no person, on the basis of race, color, religion, national origin or ancestry, age, sex, marital status or handicap, shall be discriminated against, excluded from participation in, denied the benefits of, or otherwise be subjected to discrimination in any program or activity for which it is responsible or for which it receives financial assistance from t
	CERTIFICATION REGARDING BOY SCOUTS OF AMERICA EQUAL ACCESS ACT, 20 U.S.C.  
	7905, 34 CFR PART 108. 
	A State or sub grantee that is a covered entity as defined in Sec. 108.3 of this title shall comply with the nondiscrimination requirements of the Boy Scouts of America Equal Access Act, 20 U.S.C.  
	7905, 34 CFR part 108. 
	PARTICIPATION OF NONPUBLIC SCHOOLS 
	The applicant assures that private nonprofit schools have been invited to participate in planning and implementing the activities of this application. 
	ASSURANCE REGARDING ACCESS TO RECORDS AND FINANCIAL STATEMENTS 
	The applicant hereby assures that it will provide the pass-through entity, i.e., the Michigan Department of Education, and auditors with access to the records and financial statements as necessary for the pass-through entity to comply with Section 400 (d) (4) of the U.S. Department of Education Compliance Supplement for A-133. 
	ASSURANCE REGARDING COMPLIANCE WITH GRANT PROGRAM REQUIREMENTS 
	The grantee agrees to comply with all applicable requirements of all State statutes, Federal laws, executive orders, regulations, policies and award conditions governing this program. The grantee understands and agrees that if it materially fails to comply with the terms and conditions of the grant award, the Michigan Department of Education may withhold funds otherwise due to the grantee from this grant program, any other federal grant programs or the State School Aid Act of 1979 as amended, until the gran
	CERTIFICATION REGARDING TITLE II OF THE AMERICANS WITH DISABILITIES ACT (A.D.A.), P.L. 101-336, STATE AND LOCAL GOVERNMENT SERVICES  
	The Americans with Disabilities Act (ADA) provides comprehensive civil rights protections for individuals with disabilities. Title II of the ADA covers programs, activities, and services of public entities. Title II requires that, “No qualified individual with a disability shall, by reason of such disability be excluded from participation in or be denied the benefits of the services, programs, or activities of a public entity, or be subjected to discrimination by such entity.” In accordance with Title II AD
	solutions to correcting barriers identified in the review. 
	CERTIFICATION REGARDING TITLE III OF THE AMERICANS WITH DISABILITIES ACT (A.D.A.), P.L. 101-336, PUBLIC ACCOMMODATIONS AND COMMERCIAL FACILITIES 
	The Americans with Disabilities Act (ADA) provides comprehensive civil rights protections for individuals with disabilities. Title III of the ADA covers public accommodations (private entities that affect commerce, such as museums, libraries, private schools and day care centers) and only addresses existing facilities and readily achievable barrier removal. In accordance with Title III provisions, the applicant has taken the necessary action to ensure that individuals with a disability are provided full and
	CERTIFICATION REGARDING GUN-FREE SCHOOLS - Federal Programs (Section 4141, Part A, Title IV, NCLB)  
	The applicant assures that it has in effect a policy requiring the expulsion from school for a period of not less than one year of any student who is determined to have brought a weapon to school under the jurisdiction of the agency except such policy may allow the chief administering officer of the agency to modify such expulsion requirements for student on a case-by-case basis. (The term "weapon" means a firearm as such term is defined in Section 92` of Title 18, United States Code.)  
	The district has adopted, or is in the process of adopting, a policy requiring referral to the criminal or juvenile justice system of any student who brings a firearm or weapon to a school served by the agency. 
	AUDIT REQUIREMENTS 
	All grant recipients who spend $500,000 or more in federal funds from one or more sources are required to have an audit performed in compliance with the Single Audit Act (effective July 1, 2003). 
	Further, the applicant hereby assures that it will direct its auditors to provide the Michigan Department of Education access to their audit work papers upon the request of the Michigan Department of Education. 
	ASSURANCE AGAINST TRAFFICKING IN PERSONS 
	The applicant assures that it adopts the requirements in the code of Federal Regulations at 2CFR 175 as a condition for this grant.  You as a sub recipient under this award and your employees may not— 
	I. Engage in severe forms of trafficking in persons during the period of time that the award is in effect, 
	I. Engage in severe forms of trafficking in persons during the period of time that the award is in effect, 
	I. Engage in severe forms of trafficking in persons during the period of time that the award is in effect, 

	II. Procure a commercial sex act during the period of time that the award is in effect; or 
	II. Procure a commercial sex act during the period of time that the award is in effect; or 

	III. Use forced labor in the performance of the award or sub awards under the award, 
	III. Use forced labor in the performance of the award or sub awards under the award, 

	IV. Under this condition, the Federal awarding agency may terminate this grant without penalty for any violation of these prohibitions by the grantee, its employees or its sub recipients. 
	IV. Under this condition, the Federal awarding agency may terminate this grant without penalty for any violation of these prohibitions by the grantee, its employees or its sub recipients. 


	ASSURANCE REGARDING THE PROHIBITION OF TEXT MESSAGING AND EMAILING WHILE DRIVING DURING OFFICIAL FEDERAL GRANT BUSINESS 
	The applicant assures that it prohibits text messaging and emailing while driving during official grant business. Federal grant recipients, sub recipients and their grant personnel are prohibited from text messaging while driving a government owned vehicle, or while driving their own privately owned vehicle during official grant business, or from using government supplied electronic equipment to text message or email when driving. 
	Recipients must comply with these conditions under Executive Order 13513, “Federal Leadership on Reducing Text Messaging While Driving,” October 1, 2009. 
	CERTIFICATION REGARDING UNIVERSAL IDENTIFIER REQUIREMENTS 
	The applicant or grant recipient certifies it will meet the requirement for supplying a Data Universal Numbering systems (DUNS) number.  As a condition of a sub recipient of a federal grant award, you must supply a DUNS number to the MDE.  No entity may receive a federal sub award without a DUNS number.  The MDE will not make a sub award to an entity unless that entity has provided its DUNS number. 
	ASSURANCE REGARDING REPORTING SUBAWARD DATA FOR SUBRECIPIENTS 
	The Federal Funding Accountability and Transparency Act (FFATA) is designed to increase transparency and improve the public’s access to Federal government information.  To this end, FFATA requires that sub award data be reported for all new Federal grants funded at $25,000 or more with an award date on or 
	after October 1, 2010. 
	IN ADDITION:  
	This project/program will not supplant nor duplicate an existing School Improvement Plan. In the case of priority schools already implementing a state approve reform/redesign plan, the grant will be used to supplement, expand, or otherwise substantially increase the efforts and work of the selected reform model. Grant funds shall not be used for a reform model that has not been approved by the Michigan Department of Education. 
	 





